SECTION C

PERFORMANCE WORK STATEMENT
(PWS)
OPERATION AND MAINTENANCE
OF
DEFENSE FUEL SUPPORT POINT
TAMPA, FLORIDA

Draft 17 April 2006



C-11
C-1.2
C-1.3
C-14
C-15
C-151
C-15.2
C-16
C-1.7
C-1.8
C-1.9
C-1.10
C-1.11
C-1.12
C-1.13
C-1.14

C-2.1
C-2.11
C-21.2
C-2.13
C-2.14
C-2.2
C-221
C-222
C-223
C-2.3
C-24
C-241
C-24.2
C-243
C-24.4
C-245
C-24.6
C-24.7
C-24.38
C-24.9
C-2.4.10
C-24.11
C-24.12
C-2.4.13

TAMPA, FLORIDA

TABLE OF CONTENTS

SECTION C-1.0: GENERAL

General Description

DFSP Mission

Contract Turnover

Contract Performance

Contractor Detailed Plans

Contract Compliance Plan (CCP)
Product Quality Surveillance Plan
Contractor-Furnished Equipment
Planning Information

Personnel Staffing Objectives

Normal Workday Operations
Personnel Qualifications

Key Personnel

Additional Personnel Needs
Notification of Correspondence and Visits
Defense Energy Region (DER) Office

SECTION C-2.0 - SPECIFIC TASKS

Terminal Product Operations

Terminal Tank Farm

Terminal Product Receipts

Terminal Product Shipments

Terminal Product Storage

Terminal Product Quality Surveillance
Sampling

Testing

Record Keeping and Report

Terminal Product Inventory Management and Reporting
Property Management and Maintenance
Maintenance — General

Preventive Maintenance and Minor Repair — Facilities and Equipment
Buildings

Minor Painting and Spot Painting
Pumps

Valves

Pits

Truck Fill Stand

Fuel Meters

Filters and Filter Separators

Oil/Water Separator System
Strainer/Basket Strainers

Fuel Hoses

Page ii

O OO NOOOOOITWWNNDNEF PR -

10
11
11
13
13
14
14
21
22
23
24
24
24
25
25
26
26
26
26
27
27
27
27
27



C-24.14
C-2.4.15
C-2.4.16
C-24.17
C-2.4.18
C-24.19
C-2.4.20
C-24.21
C-24.22
C-2.4.23
C-24.23.1
C-2.4.23.2
C-24.24
C-25
C-2.6
C-2.7
C-2.8
C-2.9
C-2.10
C-2.11
C-2111

C-3.1

C-3.2

C-3.3

C-34

Clin 0002
Clin 0002AA
Clin 0003
Clin 0004
Clin 0005
Clin 0006

TAMPA, FLORIDA

Hoses Other Than Fuel Hoses

Cathodic Protection System

Manifolds

Electrical Bonding, Static Grounds and Insulators
Emergency Generator and Driver

Grounds Maintenance

Terminal to Chevron Pipeline Manifold System
Trash Removal

Fencing

Fire Protection

Terminal Fire Prevention

Testing of Fire Protection Equipment

Facilities Identification Sign

Contractor Personnel Training and Record Keeping
Contractor Safety Program

Hazardous Communication Program (HCP)
Entrance Into Hazardous Areas

Mission Support

Environmental Protection

Terminal Security

Guards

SECTION C-3.0: LOGISTICS SUPPORT

Contractor Provided

Contractor Reimbursement

Contractor Overtime

Non-Reimbursement

Services and Equipment/Supplies/Materials Requiring a Task Order

Services and Equipment/Supplies/Materials Not Requiring a Written Task Order
Emergency Services

Overtime

Environmental Services

MRE

Page iii

28
28
28
28
28
29
29
30
30
30
30
31
31
32
32
33
33
33
34
36
36

39
39
39
39
40
40
41
41
42
42



Figure 1
Figure 2
Figure 3
Figure 4
Figure 5
Figure 6
Figure 7
Figure 8

Table 1
Table 2
Table 3
Table 4
Table 5
Table 6
Table 7

Appendix A
Appendix B
Appendix C
Appendix D
Appendix E

Exhibit 1
Exhibit 2

TAMPA, FLORIDA

FIGURES

Projected Throughput

Required Contractor Operational Plans

DFSP Tampa Projected Annual Receipts

DFSP Tampa Projected Annual Shipments
Required Contractor Training Elements

Required Contractor Safety Plans
Government-Provided Environmental Documents
Security Requirements

TABLES

Operating Hours

Minimum Sampling and Testing Requirements
Legend

Minimum Frequency for Testing Petroleum Products
Testing Required, Aviation Turbine Fuels 1

Notes

Conversion Chart for Tank and Tank Trucks

APPENDICES

Government-Furnished Facilities
Government-Furnished Equipment
Abbreviations And Acronyms
Definitions

Regulations

EXHIBITS

Historical Receipts (2003-2005 and Average)
Historical Shipments (2003-2005 and Average)

Page iv

10
25
26
27
28

15
21
21
22
22
23

44
47
50
52
55

56
57



TAMPA, FLORIDA

SECTION C-1.0 - GENERAL

C-1.1 General Description

This Performance Work Statement (PWS) is established to identify Contractor responsibilities for the
operation, maintenance, product quality surveillance, inventory control and accounting, security, safety,
and plant protection of the Defense Fuel Support Point (DFSP) Port Tampa, FL.

DFSP Port Tampa is a tank farm complex located on the northwest corner of MacDill AFB in Tampa, FL.
MacDill AFB is located at the end of Dale Mabry Highway (which ends at the MacDill AFB main gate) in
Tampa, FL. The terminal essentially consists of a main terminal area with aboveground storage tanks and
ancillary facilities covering approximately 48 acres. The terminal has a pipeline connection to the Chevron
Company manifold system located at Port Tampa, FL. The terminal was constructed in 1952.

C-1.2 DESP Mission

DFSP Port Tampa is responsible for receiving, storing, distributing, and accounting for DLA-owned
petroleum products required in support of designated DoD activities. DFSP Port Tampa is a wholesale
activity. A large portion of the DFSP’s mission involves shipment of JP-8 fuel to MacDill AFB via the Air
Force pipeline connection to the DFSP and tank truck shipments to assorted DoD customers.

C-1.3 Contract Turnover

The Contractor will receive, during the ten working days prior to the start of contract performance,
assistance from current personnel, representatives from DESC and the Contracting Officer’s Representative
(COR) to accomplish a joint facilities turnover inspection, product testing and inventory. During the last
ten working days of this contract, the incoming Contractor’s personnel shall be permitted access to the
terminal to observe its operation. The outgoing Contractor shall assist DESC, the COR, and the incoming
Contractor to accomplish the facility turnover inspection, product testing, and inventory accounting.

C-1.4 Contract Performance

The Contractor shall monitor performance and ensure contract compliance in order with the Contract
Compliance Plan submitted under Clause L201. The Contractor shall perform tasks listed in Section C-2.0
and achieve performance standards for each task. The Contractor shall, for certain tasks, submit
performance based plans to provide assurance that the Contractor will meet the performance standards
while complying with applicable regulations. The Contractor shall ensure compliance with all applicable
Federal, State and Local laws and regulations. The Contractor is responsible for obtaining copies of all
applicable laws and regulations, including future changes, if needed.

The Contractor shall establish and maintain a Workplace Drug Testing Program that is in compliance with
the “Mandatory Guidelines for Federal Workplace Drug Testing Programs” Executive Order No. 12565 of
September 15, 1986 and Section 503 of Pub. 100-71, 5 USC Section 7301 note, the Supplemental
Appropriations Act for Fiscal Year 1987, dated July 11, 1987.

The COR will distribute a quarterly customer satisfaction survey that will be used as part of the assessment

of contract performance. The COR has the option to increase the frequency of the survey or address
contract compliance as needed.
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C-1.5 Contractor Detailed Plans

Following contract award, the Contractor shall have 60 days, unless otherwise indicated, to submit the
detailed plans listed below to the COR and Contracting Officer for review and acceptance. The plans are
considered dynamic documents and shall be updated, as required, throughout the contract period.

Maintenance Plan: The Contractor shall provide a detailed maintenance plan for all facilities, equipment,
and system components. The plan shall address all levels of maintenance and identify the frequencies,
methods and procedures for accomplishing the maintenance objectives set forth within.

Operations Plan: The plan shall provide comprehensive and detailed step-by-step procedures covering all
requirements specified in C-2.1.

Product Inventory Control and Accountability Plan: The plan shall provide comprehensive and
detailed procedures to ensure compliance with the requirements of Clause 1119.04, DoD 4140.25M and
Section C-2.3 of the PWS.

Safety Plan: The detailed plan shall outline procedures necessary to maintain safety in accordance with
applicable Federal, State, and local laws and regulations. At a minimum, this plan shall include Confined
Space Entry, Disaster Preparedness, Fire prevention and protection, Hazardous Waste Operations,
Emergency Response, Safety and Health Standards, and Fuel handling operations.

Security Plan: The comprehensive and detailed plan shall clearly identify staffing and procedures
necessary to maintain security as outlined in Section C-2.11 and incorporate all elements of the concept
plan. This plan shall be submitted within 30 days after contract award.

Training Plan: The detailed plan shall identify pertinent course titles, length, training sources, a brief
description of the course, the employees to be trained (by job classification), the frequency of training and
method of monitoring plan compliance.

The following detailed plans submitted with the Contractor’s proposal shall be in effect upon contract
award. These plans shall be updated, as required, throughout the contract period.

C-1.5.1 Contract Compliance Plan (CCP). The Contractor is responsible for ensuring compliance with
all contract performance requirements. As such, the Contractor shall develop an inspection system
acceptable to the Government pursuant to Clauses E5.03 and E200 for monitoring overall contract
performance. The inspection system is to include a written Contract Compliance Plan (CCP) developed and
used by the Contractor to measure performance on a continuous basis. The CCP shall include performance
based plans. General performance criteria shall include the Contractor’s ability to provide continuous
support capabilities as specified in this PWS, record keeping and reporting procedures pertaining to
administrative requirements, terminal operations, facility/equipment maintenance, and upkeep and
appearance of grounds and facilities under Contractor control. The CCP shall include time specific
checklists for evaluation of all operational and preventive maintenance requirements. The CCP shall
address procedures for corrective actions including the resolution of Corrective Action Report (CAR) and
Quiality Deficiency Reports (QDR) generated by the Contracting Officer’s Representative (COR). The
Contractor shall submit an updated CCP to the Contracting Officer for review and approval with 30 days
after contract award. Any disagreements with the CCP will be resolved at least one level higher than the
Contracting Officer. The CCP shall be made available for Government review, upon request, at any time
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during the contract performance period. The CCP may be used by the COR for monitoring and assessing
contract performance.

C-1.5.2 - Product Quality Surveillance Plan. The Contractor shall provide a comprehensive and detail
plan that will ensure that products handled by the Contractor remain on-specification. The plan shall
include sampling, testing methods, equipment, and documentation of tests, records keeping and actions to
be taken in the event of unacceptable test results. The plan shall describe how product quality surveillance
data will be documented and reported. The plan shall incorporate the requirements specified in Section C-
2.2 of the PWS. The plan shall identify responsible parties for the functions. This plan shall be submitted
30 days after contract award and shall be effective at start of the contract performance period.

C-1.6 Contractor-Furnished Equipment

The Contractor shall provide all supplies, tools, equipment and vehicles not otherwise specified as
Government-furnished and necessary by the Contractor to complete tasks outlined in Section C-2.0 or as
required by all Federal, State and local laws and regulations. In addition, the following shall be provided
by the Contractor:

e Petroleum Products Measurement and Sampling Equipment

e Contractor is responsible to establishing a calibration system for Hydrometers and
Thermometers traceable to National Bureau of Standards.

e Storage tank gauging tape similar to the type in general use in the petroleum industry will be
used. The tape will be of steel, graduated in feet and inches (1/16" divisions), equipped with a
standard plumb bob of brass or other non-spark striking metal. The bob shall be graduated to at
least 1/16" divisions with its zero at the bottom of the bob. The tape and bob require weekly
visual inspection for kinks and other damage and require a verification of accuracy every six
months.

e First Aid Equipment

e Administrative supplies/Computer Supplies (Note: The Contractor-furnished administrative
supplies and computer supplies shall be in sufficient quantities as necessary to support the
administrative requirements of the COR/QSR

e Paper shredder (The Contractor shall make available for use by the COR/QSR).

e Telecopy pan fax (available for use by the COR/QSR)

e Photocopier (available for use by the COR/QSR)

e Scanner (available for use by the COR/QSR)

e Janitorial and Housekeeping Supplies and Equipment

e Detex Patrol Manager Clock and swipe strips

e Tank Truck Seals
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Tank Truck Placards

Combination Flammability and Oxygen Deficiency Monitors (Mulitrae Gas Monitor, Mdl.
LLHS-10A-K with VOC Detector)

Incidental Fuel Cleanup Supplies for Contractor’s own use

Services of a state approved and licensed company to furnish and apply chemicals for pest, weed,
grass, and other vegetation control.

One gallon and 5 gallon epoxy coated sample cans and approved shipping containers suitable
for use to ship samples of petroleum products. Such samples shall be packed, marked and
shipped by the Contractor, in containers and shipping boxes furnished by the Contractor. The
Contractor shall prepay shipping expenses. A sample may constitute one gallon and up to five
gallons dependent upon the testing required by the QSR. The maximum number of samples to
be provided and shipped by the Contractor is 50 each contract year.

Communication Service Requirement:

A minimum of one outside commercial trunk line shall be provided at the main terminal office.

A dedicated commercial trunk line in the main terminal operations area and include dial-up access
to the Government’s inventory accounting system utilizing the Government-furnished computer
and software.

A computer system and software capable of maintaining tracking, and documenting the
Contractor’s Preventive maintenance program. All maintenance records will remain with the
government.

Four portable, intrinsically safe transceivers, "Handie Talkie" or equivalent and a base station to be
used by Contractor personnel and the QSR while loading/offloading barges/tankers, pipeline
operations, pipeline patrols, and other terminal activities as deemed necessary.

Cellular phone with service to be utilized by the guard personnel in order to maintain
communication while conducting his guard duties, as well as providing the capability to call for
assistance in the event of an emergency. The Contractor shall provide the cellular phone number
and any change to the DESC, DESC-AMW and terminal QSR.

Must be signed onto PowerTrack for electronic bill processing.

Vehicles Requirement:

The Contractor shall supply the necessary vehicles needed to operate and maintain the facility in
accordance with the provisions of this contract. In addition to the necessary vehicles needed to
operated and maintain the facility the Contractor shall the following vehicle/supplies:

Heavy-Duty Four-Wheel Drive Vehicle (minimum 3/4 ton rating) with trailer hitch, wiring,
licensing, and needed accessories to provide the capability for towing terminal boat, spill
containment trailer, and for transporting other terminal equipment and the oil spill control/cleanup
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equipment (oil scavenger system, fire foam cart, fire suppression equipment, etc.). The vehicle
shall be stationed at the terminal and used for hauling the above equipment in order to provide an
immediate response to terminal emergencies and to prevent and/or contain any petroleum spill,
leak, or seepage.

Contractor shall provide front loader with detachable forks and general purpose bucket for
transporting heavy items within the terminal area.

Supply all fuel (gasoline, diesel, etc.) oil, and maintenance for the heavy-duty vehicle as well as
for all other Contractor-furnished/owned vehicles, required by this contract.

Identification and Appearances

Uniforms:

All contract personnel, shall wear a distinctive clean, serviceable company uniform in
performance of their duties. The Contractor shall provide all personnel safety equipment
including safety shoes, safety glasses, reflective vests, sound suppression devices, cranial
protection, gloves, and other identifiable special safety equipment for specific operation and
maintenance procedures for contractor personnel.

Each Contractor vehicle shall be marked with a permanently affixed company name or logo in a
manner and size that is clearly visible. The name or logo shall be applied in a professional manner,
reflective of company pride and professionalism. Stenciled or spray painted logos or magnetic placards
shall not be used. All vehicles shall display a valid license plate and safety inspection sticker and shall
be maintained in a safe and operable condition. All vehicles shall present a clean, professional
appearance.

C-1.7 Planning Information

For the purposes of estimating workload, the Contractor shall use a projected 800,000 barrels of combined
throughput annually. Throughput is defined as receipts plus shipments plus sales divided by two.
Projected workload information for specific fuel operations is found in Section C-2.0 of the PWS.

FIGURE 1
Projected Throughput
Receipts/Shipments Quantity in Barrels (bbls)

Receipts 800,000
Shipments 800,000

Receipts plus Shipments 1,600,000
Throughput: (receipts plus issues plus sales 800,000

divided by two)

Historical annual workload information is presented in Exhibits 1 and 2. Historical workload data
presented in this PWS is provided for informational purposes only.

C-1.8 Personnel Staffing Objectives
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The Contractor shall provide sufficient personnel staffing to accomplish the terminal functions and tasks
identified in Section C-2.0. The Contractor’s staffing and personnel objectives shall be flexible and
capable of meeting the demands of simultaneous operations. The most frequent simultaneous operations
involve tank truck shipments, receipts and shipments by pipeline connection with the Chevron pipeline and
manifold system, barge/tanker operations, and pipeline shipments via a pipeline to base. The Contractor
shall schedule personnel so that no individual works more than 12 hours in one shift, followed by an
8 hour break, except in emergency situations as approved by the COR.

C-1.9 Normal Workday Operations

Operating hours are outlined in Table 1. Normal workday operations include product receipts, shipments,
transfers, blending, quality surveillance, preventive and corrective maintenance, security and supporting
functions as described in Section C-2.0. All costs that may be associated with these operations shall be
included in the price for CLIN 0001.

TABLE 1
Operating Hours

DFSP Tampa Main Terminal
Pipeline Operations/Quality Surveillance 24 hours a day; 365 days a year
Truck Fill stand Operations/Quality Surveillance 7:00 a.m. - 4:00 pm, 5 days a week*
Tank to Tank Transfers 7:00 a.m. - 4:00 p.m., 5 days a week*
Security 24 hours a day, 365 days a year
All Other Terminal Functions 7:00 a.m. - 4:00 p.m., 5 days/week*
*5 days/wk is Monday-Friday, excluding weekends and holidays as stipulated in the wage determination.

C-1.10 Personnel Qualifications

The Contractor shall ensure that personnel assigned to all tasks have the requisite knowledge and skills to
meet minimum performance standards and comply with all applicable Federal, State and local laws and
regulations. They shall be able to speak, read and comprehend English (be literate) to the extent of reading
and understanding printed regulations, detailed written orders and operating procedures, training
instructions and materials and be able to compose reports which convey complete information.
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C-1.11 Key Personnel

Corporate Fuels Officer: To assure continuity between the terminal and the Contractor’s home office, the
Contractor shall employ during the life of this contract an executive who can make decisions concerning
this contract; who has a complete understanding of the terms and conditions of this contract; and who has
experience in the operation and maintenance of bulk petroleum storage terminals.

Terminal Superintendent: Shall have a minimum of six years of specialized experience in fuel terminal
operations including receiving, storing and shipping petroleum products via tank truck, pipeline and
tanker/barge. This experience shall include operation and maintenance of a bulk petroleum storage
terminal; receiving and shipping of petroleum products via pipeline, barges, tankers and tank trucks; and
maintenance and repair of bulk petroleum storage terminals.

Shall have a minimum of three years of supervisory experience gained within five years just prior to the
contract start date. Of these three years, two years of experience shall be specialized supervisory
experience in fuel terminal operations with emphasis in terminal maintenance, operations and
environmental compliance. One year may be general supervisory experience.

Education may be substituted for all specialized experience. In order to substitute education for specialized
experience, the minimum requirement is a Masters Degree in petroleum, industrial or business-related
fields.

This cannot be a collateral duty job.

Assistant Superintendent: Shall have a minimum of three years experience in fuel terminal operations
engaged in receiving, storing and shipping petroleum products via tank truck, pipeline and tanker/barge.
This experience shall include operation and maintenance of a bulk petroleum storage terminal; receiving
and shipping of petroleum products via pipeline, barges, tankers, and tank trucks; and maintenance and
repair of bulk petroleum storage terminals.

This may be a collateral duty job.

The Contractor agrees to assign to the contract those persons whose resumes and personnel qualifications
statements were submitted as required above to fill the requirements of the contract. No substitution or
addition of personnel shall be made except in accordance with this contract.

The Contractor agrees that during the first 60 days of the contract performance period, no personnel
substitutions will be permitted unless such substitutions are necessitated by an individual’s sudden illness,
death or termination of employment. In any of these events, the Contractor shall promptly notify the
Contracting Officer and provide the information required below.

If personnel for whatever reason become unavailable for work under this contract for a continuous period
exceeding 30 work days or is expected to devote substantially less effort toward the work than indicated in
the proposal, the Contractor shall propose a substitution of such personnel in accordance with the
following:

All proposed substitutions shall be submitted, in writing, to the Contracting Officer at least 15 days prior to

the proposed substitution. Each request shall provide detailed explanation of the circumstances
necessitating the proposed substitution, a complete resume for the proposed substitute and any other
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information required by the Contracting Officer to approve or disapprove the proposed substitution. All
proposed substitutes (no matter when they are proposed during the performance period) shall have
qualifications that are equal to or higher than the qualifications of the person being replaced.

In the event a requirement to increase the specified level of effort for a designated labor category, but not
change to the overall level of effort of the contract occurs, the Contractor shall submit to the Contracting
Officer a written request for approval to add personnel to the designated labor category. The information
required is the same as that required above. The additional personnel shall have qualifications greater than
or equal to at least one (1) of the individuals proposed for the designated labor category.

The Contracting Officer shall evaluate requests for substitutions and addition of personnel and promptly
notify the Contractor, in writing, whether the request is approved or disapproved.

If the Contracting Officer determines that suitable and timely replacement of personnel who have been
reassigned, terminated or are unable to perform under the contract is not reasonably forthcoming or that the
resultant reduction or productive effort would impair the successful completion of the contract, the contract
may be terminated by the Contracting Officer for default or for the convenience of the Government, as
appropriate. Alternatively, at the Contracting Officer’s discretion, if the Contracting Officer finds the
Contractor to be at fault for the condition, he may equitably adjust (downward) the contract price or fixed
fee to compensate the Government for any delay, loss or damage as a result of the Contractor’s action.

C-1.12 Additional Personnel Needs

Fuel Distribution System Operator (as defined in the Service Contract Act, Directory of Occupations):
Shall have a minimum of one-year experience in storage and distribution of bulk petroleum. Lead
Operators shall have a minimum of two years experience.

Fuel Distribution System Mechanic (as defined in the Service Contract Act, Directory of Occupations):
The Contractor shall provide a full time qualified liquid fuels system maintenance mechanic to perform
periodic preventive type inspections. The liquid fuels system maintenance mechanic shall be capable of
performing maintenance on systems as specified in the contract provisions. The liquid fuels system
maintenance mechanic shall not be assigned or utilized for any other duties including janitorial service;
weed, grass, and vegetation control; and the maintenance and repair of Contractor-owned equipment. Note:
In addition to Key Personnel this position requires a written resume to be submitted.

Guards

The Contractor shall be responsible to assure that the security guards are trained and qualified to perform
all functions contained in Section C-2.9, TERMINAL SECURITY and the terminal SPCC Plan.

NOTE: Any guard who serves as a first responder must be classified as Guard I1: i.e., if the guard is left
in sole charge of the DFSP he/she shall be classified as Guard 1.

Contractor Administrative Capabilities and Functions

The Contractor shall provide for administrative capabilities of the terminal. Solely the terminal
superintendent shall not accomplish the administrative functions. The Contractor shall provide a fulltime
individual (Computer Operator 111) (03043) to accomplish the administrative functions and system
controls. Administrative functions include, but are not limited to, the following:

e Telephone answering of incoming telephone calls.
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e Input daily and monthly inventory data of Government-owned product directly into the
Fuels Accounting System.

e Preparation of general office administrative reports, functions and documentation required
in section C.

e Monitor and operate the automate fuels handling equipment (AFHE).
e Align automated fuels handling equipment

C-1.13 Notification of Correspondence and Visits

The Contractor shall immediately provide the Contracting Officer, the Defense Energy Region (DER) and
COR with copies of all correspondence and notification of any visits relating to Federal, State and local
officials/agencies.

C-1.14 Defense Energy Region (DER) Office

The DER is responsible for defining authorized DoD customers within the region. The DER has complete
jurisdiction over the movement of fuel. The DER will define the customers and quantities of fuel to be
moved. Daily coordination of fuel movement shall be left to the Contractor, as long as customers and
quantities match the Source Identification and Ordering Authorization (SIOATH). The Contractor shall
refer all problems pertaining to transportation (such as demurrage, routing and loss of product while in
transit, furnishing tank trucks, etc.) to the appropriate DER office and notify the COR. The Contractor
shall schedule tank trucks and barges to be loaded with carrier(s) designated by the DER. The DER will
notify all activities to be supported and a copy of this notification will be furnished to the Contractor. This
notification will also serve as a release document for the Contractor and may be in SIOATH or other
format.
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SECTION C-2.0 - SPECIFIC TASKS (CLIN 0002 — FIRM FIXED PRICE)

Unless otherwise specified within this Section C-2.0, all functions described herein shall be included in the
firm fixed price for CLIN 0001. Please note that the firm fixed price shall include all effort required to
recognize and initiate response actions for those supplies/services that are reimbursable under CLINs 0002-
0006.

C-2.1 Terminal Product Operations

Terminal fuel operations in support of DoD activities are defined as:

Terminal Product Operations — Receipts

Terminal Product Operations — Shipments

Terminal Product Storage and Shipments

Terminal Product Additive Injection & Product Blending

The Contractor shall submit comprehensive operational plans with detailed procedures as outlined in
Figure 2, 60 days after the contract start. These plans will be reviewed and approved by the Contracting
Officer. The detailed plans shall include the number of proposed employees identified by the wage
determination and job classification and shall be in accordance with the staffing plans addressed in Section
L.

Restriction of Working Alone During Fuel Transfer Operations

A minimum of two Contractor operators shall be at the site of all fuel transfers. Each transfer will be
considered a separate operation. During bottom loading of tank trucks, only one operator is required at
each loading rack and the second operator will be located in the general area of the pump manifold. The
second operator can be utilized as the backup operator for more than one bottom loading operation. At no
time will a person not employed by the Contractor be used to fulfill the manning requirement or be allowed
to perform any work that is the responsibility of the Contractor.

FIGURE 2
Required Contractor Operational Plans
Petroleum Product Issue Procedures
Petroleum Product Receipt Procedures
Petroleum Product Shipment Procedures

Requirement: All operating personnel shall be able to recognize and handle potential hazards to avoid
dangerous exposure and to develop safe working habits, practices and skills.

All personnel shall have access to operation plans.

Minimum Performance Standards:

100% documentation and compliance with Government approved Operational Plans.

100% documentation verifying all operations are conducted in accordance with Government approved
staffing charts.

The Contractor shall be responsible for performing fuel operations and safeguarding fuel supplies during
normal and adverse conditions.
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C-2.1.1 Terminal Tank Farm

DFSP Tampa is tasked with receiving, storing and issuing JP8 to authorized DoD customers: The DFSP is
comprised of the following main components: Please see Appendix A for data relative to the in service
status of each storage tank located within the terminal complex.

Tankage:
In-Service:

Three (3), 55,000 barrel welded tanks with fixed roofs and floating pans.

One (1), 35,000 barrel welded steel tank with floating roof. (Out of Service)
Pipelines:
Two Government-owned 8-inch pipelines, approximately one mile long and rated at 2,000 barrels per hour
each, that run both aboveground and below ground connecting the terminal with the Chevron Company
manifold system at Port Tampa, FL. The pipeline right-of-way runs across swampland, bay area and dry
land at the connection with the Chevron manifold system.

Truck Fill stand:

Two covered tank truck fill stand facilities without filters capable of loading two trucks simultaneously
with JP-8 fuel at a rate of 500 GPM.

C-2.1.2 Terminal Product Receipts

Fuel is received by pipeline and/or tanker/barge. All fuels shall be sampled and tested in accordance with
Section C-2.2.

Pipeline receipts are from the pipeline connection with the Chevron pipeline and manifold system.

Tanker receipts are not received directly into the DFSP Port Tampa facilities, but are received at the
Chevron Port Tampa dock facilities under the provisions of a separate Government contract. The received
product passes to the DFSP Port Tampa facilities at the point where two Government pipelines connect to
the Chevron manifold system.

Product Receipt from Chevron Dock and Manifold Facilities:

Recognizing that even though DFSP Port Tampa does not have the facilities to receive tankers, the
Contractor will be required to accomplish certain 24-hour per day, 7 day per week functions whenever a
tanker is received at the Chevron Port Tampa dock facility.

Contractor is responsible, prior to the arrival of a tanker, for providing notification to the Chevron Oil
Company, Port Tampa, FL (813-837-1945) five days in advance or as soon as possible. This requirement
is based on the necessity to comply with Seaboard Railroad Regulations (Terminal Tariff Number 1, Rules
and Charges Governing Use by Vessels and Barges of the Atlantic Land and Improvement Company's Port
Tampa Ship Channel).
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The dock facilities for unloading tankers are handled under the provisions of a separate contract between
DESC and the Chevron Oil Company. The product is received across the Chevron dock and into the
Chevron pipeline and manifold system where there is a connection with the two 8-inch Government-owned
pipelines. Ensure that the Chevron pipeline and manifold system is displaced as required to receive
Government-owned product (Note: The QSR/COR may observe/provide surveillance/witness the
procedure). Prior to the receipt of Government-owned product at Chevron dock, the Chevron pipeline and
manifold system will contain either Chevron or Government-owned product in one or both of the Chevron
pipelines. In such cases, the Contractor shall be represented along with the COR and a Chevron
representative so as to provide a joint determination of each pipeline content status and to ensure that all
Chevron-owned product is displaced from the Chevron pipeline and manifold prior to the receipt of
Government-owned product. The Contractor shall be bound by the COR's instructions and determinations
relative to the displacement of the Chevron pipeline and manifold system. The line capacities of the
Chevron pipeline and manifold are provided for information and are as follows:

Chevron Jet A Pipeline: 38,859 gallons

When notified by the COR/Chevron, provide for the receipt of the line capacity of the Chevron pipeline
and manifold system into the DFSP storage tanks. This type of situation will occur whenever there is a
requirement to displace Government-owned product from the Chevron pipeline and manifold system. The
Contractor shall be bound by the COR's instructions and determinations relative to the displacement of
Government-owned product from the Chevron pipeline and manifold system.

Figure 3 presents the annual workload projection for receipts. This projection is based on an average of
historical transportation modes and frequencies for receipt and a projection of the out years. See Exhibit 1
for Historical Receipt Data.

FIGURE 3
DESP Tampa Projected Annual Receipts
Fuel Type | Mode of Receipt | Number of Receipts | Quantity Received (bbls)
JP8 Pipeline 13 800,000

Requirement: The Contractor shall test, receive and inventory all authorized products. The Contractor
shall immediately notify the COR of any operational discrepancies. All individual bulk deliveries of
petroleum products in excess of 3,500 gallons shall be corrected to standard temperature of 60 degrees
Fahrenheit in accordance with the appropriate API tables. The Contractor shall inject fuel additives (e.g.,
FSII, ASA, and corrosion inhibitor) as required to the levels specified in the product specification, unless
otherwise directed by DESC/DER/COR. The Contractor shall prepare all documents required for product
receipt IAW Clause 1119.04. The Contractor shall allow each vessel to unload safely at a maximum rate
commensurate with terminal capability and shall load safely at the maximum rate commensurate within the
facilities/vessel capability. (Note: Please see the current edition of Table IX, MIL-STD-3004 for
product testing requirements. Table IX of MIL-STD-3004 is available on the DESC Home Page)

Minimum Performance Standard: No fuel spills due to Contractor fault, negligence or misconduct. No

Contractor caused demurrage charges during tanker, barge, or tank truck receipt operations. No quantity
variations outside the tolerance defined in Appendix D.
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C-2.1.3 Terminal Product Shipments

Fuel is shipped via pipeline and tank truck.
Pipeline shipments are to MacDill AFB via the Air Force pipeline connection to the DFSP.

Tank truck shipments are to a variety of authorized DoD customers: CGAS St. Petersburg; Patrick AFB;
MacDill AFB; Department of the Interior; Pratt and Whitney and others. The tank truck distribution
changes annually depending on the DESC bulk product purchases which usually occur in April .

Figure 4 presents the annual workload projection for fuel shipments. The projection is based on an average
of historical mode and numbers of shipments and a projection for the out-years. See Exhibit 4 for
Historical Shipments Data.

FIGURE 4
DFSP Tampa Annual Shipments
Fuel Type Mode of Issue Number of Shipments | Quantity Shipped (bbls)
JP8 Tank Truck 471 200,000
Pipeline 66 600,000

Requirement: The Contractor shall issue all authorized products. The Contractor shall immediately notify
the COR of any operational discrepancies. All individual bulk deliveries of petroleum products in excess
of 3,500 gallons shall be corrected to standard temperature of 60 degrees Fahrenheit in accordance with the
appropriate API tables.

The Contractor shall coordinate Commercial Carrier delivery 24 hours in advance to avoid emergency
transportation charges. The only exception shall be customer-initiated requests for transportation of fuel
within a 24-hour period. The Contractor shall prepare all documents required for product shipments.

Minimum Performance Standards: All petroleum products shall be shipped on-specification, unless
authorized by the Contracting Officer. No fuel spills due to Contractor fault, negligence or misconduct.
No quantity variations outside the tolerance as defined in Appendix D. No Contractor caused demurrage
charges during tank truck issue operations. No operational delays in excess of one hour; time commences
once the truck is ready to receive.

C-2.1.4 Terminal Product Storage

The tables shown in Appendix A summarize the storage tanks, their locations and capacities for each
product.

Tank to tank transfers may be necessary to accommodate operational requirements. Examples include:
emptying a tank for maintenance, increasing the volume of a tank scheduled as an issue tank, blending off
non-specification fuels, or transfers associated with additive concentration levels. With the exception of
COR directed transfers, decisions on tank-to-tank transfers are left to the discretion of the Contractor
however, all tank to tank product transfers shall be coordinated with the QSR/COR.

Minimum Performance Standards:

No fuel spills due to Contractor fault, negligence or misconduct.

No Contractor caused demurrage charges during tanker, barge, or tank truck receipt operations.
No quantity variations outside the tolerance defined in Appendix D.
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C-2.2 Terminal Product Quality Surveillance

No petroleum products shall be received or shipped without first determining and confirming conformance
with product quality requirements. No conveyance/container shall be loaded until it is inspected by a
qualified person and deemed suitable to carry the intended product (Tank Trucks loaded will be
inspected IAW Table 7). Products shall be shipped on a first-in, first-out basis unless otherwise approved
or directed by the COR. Non-conforming product shall be reported to the COR immediately. Anytime
product is received into a tank, the tank’s contents shall be suspended from issue pending quality
conformance sampling and testing. The Contractor shall ensure that certificates of quality conformance
(test reports) are maintained on file for all on-hand fuel stocks.

C-2.2.1 Sampling

The Contractor shall take all samples and deliver samples requiring Type A or B testing to the commercial
laboratory designated by the COR (the Contractor shall prepare product samples for shipping IAW
DOT HM 126 and MIL STD 3004 procedures). The Contractor shall test all Type C samples on site.
Procedures for sampling storage tanks, additives, blend tanks, lines and conveyances/containers shall be in
accordance with APl Manual or Petroleum Measurements Standards (MPMS), Chapter 8, Section 1,
“Manual Sampling of Petroleum and Petroleum Products” and/or Section 2, “Automatic Sampling of
Petroleum and Petroleum Products.” Procedures include location of sample taken, frequency, quantity,
minimum tests required on sample and sample retention procedures. Samples shall be retained for 90
days unless otherwise instructed. The minimum sampling and testing requirements are provided as
follows:

C-2.2.1.1 Requirements for Written Procedures

Procedures must be clear and concise as to: what is done, where it's done, when it's done, how it's done, and
who (position) does it. Procedures must describe, in proper sequence, how contract compliance is
achieved. For example: receipt of additives prior to blending, blending before sampling, sampling before
testing, testing before release of product for shipment, etc. Procedures must describe (and include) only
those functions pertinent to contract performance and compliance. Procedures must be reviewed upon
initial and succeeding contract awards to assure the technical and procedural requirements are adequately
described. Procedures must be dynamic (i.e., modified or extended as changes in technical or procedural
requirements occur).
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TABLE 2
Minimum Sampling and Testing Requirements
SERIA | LOCATION TYPE WHEN TYPE SAMPLE TESTING REMARKS
L OF STOCKS STORA | SAMPLED (See Note 1) REQUIRED
GE (See Note 2)
1 Upon Bulk After Upper, Middle and A
procurement at: establishment of | Lower Composite or
refineries, new batch. All-Level Composite
blending from each storage tank.
installations,
tank farms,
terminals, etc.,
21/ Storage Tanks
and Pipelines,
for Pipeline
Shipments or
Vessel Loading
of Government
Stocks.
2a Storage tanks Bulk Before Shipment | Upper, Middle and Appearance, API Government-owned stocks in tanks
or Loading Lower Composite or Gravity, Color, which have been tested previously
All-Level Composite Flash Point, within 90 days need only Type C.
from each storage tank. | Filtration Time, Referee sample will be retained.
FSII, Water
Reaction (as
applicable)
2b Pipelines Bulk Immediately Line Sample C
after Start of
Shipment or
Loading
2¢ Pipelines Bulk Hourly After Line Sample Visual
Starting
Shipment or
Loading
2d Pipelines Bulk During Loading | Representative Line Retained Composite | Sample to be retained as Referee.
or Shipment Composite IAW API Testing to be conducted will be

MPMS, Chapters 8.1 or

based on the situation.
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SERIA | LOCATION TYPE WHEN TYPE SAMPLE TESTING REMARKS
L OF STOCKS STORA | SAMPLED (See Note 1) REQUIRED
GE (See Note 2)
8.2.
3 Vessel Loading
3a Tankers and Bulk 1 Hour after Spot C-Plus Particulate
Barges Start of Loading
First-In
3b Tankers and Bulk After Loading All-Level from each Appearance & For Gov’t Owned Product Only
Barges compartment Density [For
CONSOL: C]
Volumetric Composite | B-1 Vessel may sail after “C” Tests;
of Cargo Tanks Remainder of tests to be completed
before arrival at next Load or
Discharge Port.
3c Yard Oilers Bulk After Loading Volumetric Composite | API, Flash, BS&W | Normally Yard Oils are in
of Cargo Tanks dedicated service and carry ships’
fuels.
4 Vessel
Discharge
4a Tankers and Bulk Prior to All Level from each Appearance and If on-spec, discharge authorized.
Barges (Multi- Discharge Tank Density

Product Cargo)

Volumetric Composite

of Each Cargo on board.

B-1

These tests will be performed prior
to or during discharge of cargo. In
the event the capability for testing
does not exist at the discharge
point, a composite sample from the
vessel will be retained, type B-1
tests performed on an all-level
sample taken from the receiving
tank. If receiving tank fails spec
requirements, perform B-1 tests on
the tanker retain composite sample
to determine the cause of the off-
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SERIA | LOCATION TYPE | WHEN TYPE SAMPLE TESTING REMARKS
L OF STOCKS STORA | SAMPLED (See Note 1) REQUIRED
GE (See Note 2)
spec problem.
Tankers and Bulk Before Composite sample of Type C Discharge is authorized after
Barges (Single- Discharge ship or barge tanks. conformance with Type C tests.
Product Cargo) Retain composite sample until the
receiving tank analysis is complete.
If product fails, perform Type B-1
tests on retained composite to help
determine the cause of the off-
specification problem.
4b Dock/Discharge | Bulk During discharge | Sample IAW API Retained Composite, | Retained for Referee Tests.

Manifold Header

MPMS, Chapter 8,
commencing one half
hour after start of
discharge and each hour
after until completion of
the discharge. One- half
quart to be taken each
time. Sample to be
composited after
completion of discharge.

Also, one gallon at one
hour, midpoint and one
hour prior to
completion.

Particulate

Dock/Discharge
Manifold Header

During
Discharge

For split cargo
discharges where one
product is JP5, JP8 or
F76 and other product is
JP4, MOGAS or
AVGAS, a dock header
sample will be taken
during discharge of the
JP5 or JP8 or F76 one
half hour after start of

Flash Point or
Explosively
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SERIA | LOCATION TYPE WHEN TYPE SAMPLE TESTING REMARKS
L OF STOCKS STORA | SAMPLED (See Note 1) REQUIRED
GE (See Note 2)
discharge and hourly
thereafter.
4c After receipt of | Bulk After receipt of | Upper, Middle and Type B-1 Also, JFTOT after JP4/JP8 receipt
fuel by fuel. Lower Composite or by tanker
waterborne All-Level
transport. Composite.(from each
storage tank)
5 Pipeline
Receipts.
5a After receipt of | Bulk After Receipt of | Upper, Middle and Type B-1
fuel by pipeline Fuel Lower Composite or
systems used for All-Level Composite.
more than one (from each storage tank)
product.
5b After receipt of | Bulk After receipt of | Upper, Middle and Type C, except on
fuel through a fuel. Lower Composite or initial filling or
dedicated All-Level Composite. change of grade.
system. (from each storage tank) | Then, B-1 would be
required.
6 Transfers within
Installation or
Depot
6a Through a Installati | After receipt of | Upper, Middle and Type C Samples will be retained for two
dedicated onsand | fuel Lower Composite or months for referee purposes.
system. Depots All-Level Composite.
7 Dormant Stocks | Bulk Periodically, as | Upper, Middle and B-2or A a. Separate samples; upper, middle
wherever required by Lower Composite or (see Remarks b.) and lower, shall be taken and tested
Located. Table 5 All-Level Composite. to establish homogeneity. If

(see Remarks)

homogenous, these samples shall be
mixed for required tests. If not
homogeneous, perform a B-2 on
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SERIA | LOCATION TYPE | WHEN TYPE SAMPLE TESTING REMARKS
L OF STOCKS STORA | SAMPLED (See Note 1) REQUIRED
GE (See Note 2)
each layer of product. Additional
testing may be performed.
b. At the discretion of the owning
or custodial authority, having
regard to type of product, age of
stock, conditions of storage, etc.
8 Filling Points for | Bulk Daily on first Line sample Type C
road and rail container filled
tank car and on
containers or changeover to
other equipment. fresh feed tank
after completion
of line
displacement
from the fresh
feed tank.
9 In rail tank cars | Bulk Both after All level sample from Appearance on each
and road tank loading and the rail car or vehicle. compartment
vehicles and before discharge “C” on composite
refuelers used in
over the road
transportation
10 Packaged Fuel Package | (a) Periodically | Representative sample | Type B-2 (see Note
stocks wherever |d as required by IAW APl MPMS, 4)
located Table 2 (see Chapter 8
remark (a).
(b) When

contamination or
deterioration of
product or
container is
suspected.

(c) When

identity is
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SERIA | LOCATION TYPE | WHEN TYPE SAMPLE TESTING REMARKS
L OF STOCKS STORA | SAMPLED (See Note 1) REQUIRED
GE (See Note 2)
uncertain
11 Refueler trucks, | Bulk (@) Daily Line sample. Note: (see Remarks and (@) Visual check for appearance
skid mounted (b) Monthly After recirculating of Note 3) and Water & Sediment.
refuelers or other fuel
dispensing (b) Lab analyses for Water &
equipment. Sediment
12. Waste Oil barge | Bulk Prior to transfer | All level “Oil,” flash, TOC,
or tank truck to bulk FOR tank PCB, ASCR,CD
Pb, “Water,” Title
22, pH
13. FOR Storage Bulk After receipt Upper, middle, lower, & | Type A
Tank composite
14. FOR Storage Bulk 6 month dormant | Upper, middle, lower, & | Type A + Title 22 &
Tank composite FSO verify
15 Waste Oil Bulk Prior to All level Representative
Holding Tanks acceptance at sample Oil & grease
Waste Oil pH
Reclamation
Facility
16. Reclamation Pretreat | Prior to draining | Representative sample Oil & grease pH
Plant ment to sewer system
process
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TABLE 3
LEGEND

Type “A” Test Complete specification inspection tests.

Type “B-1" Test | Partial analysis comprising the checking of principal characteristics most likely to have
been affected in the course of moving the product

Type “B-2” Test | Partial analysis to verify characteristics susceptible to deterioration because of age.

Type “B-3” Test | Partial analysis for contamination; in particulate, for controlling the re-injection of
pipeline interface products

Type “C” Test Specific Gravity, Flash Point, Color and Appearance, including visible sediment and

water.
Note (1) The methods of sampling to be used are those prescribed by API (see Section C-2.4.1)
Note (2) Where flash point tests are required, a vessel composite(s) shall be run in lieu of each
individual tank
Note (3) The average particulate content of the 3 fuel samples should not exceed 8 mg/gal (2

mg/L); however, the first and last samples are obtained under severe discharge
conditions and may show high particulate content. Solid contamination while extremely
objectionable is a physical contaminant which can be removed under proper conditions
with proper equipment and since the product at this point is Government owned,
discharge operations will not be discontinued for this reason. The Contracting Officer,
Defense Energy Support Center and the Quality Assurance representative at the loading
point will be advised, however, of any high particulate results obtained, for future
planning purposes and possible cleaning action necessary to the vessel involved. This
note is not applicable to internal Navy transfers.

C-2.2.2 Testing

The Contractor shall conduct all type C testing required. Calibration of testing equipment required under
the provisions of this contract shall be covered in the Product Quality Surveillance Plan. Tables 3 through
5 outline the minimum frequency for testing petroleum and related products by broad category. The
frequency of testing may be increased by the COR as required. Considerations for increased testing are
conditions of storage, age of stock and type of product. When a dormant product is tested, a record of the
results shall be maintained to provide a basis for determining product deterioration. Whenever consecutive
results indicate possible deterioration, testing frequency shall be increased. Report the findings to the COR
for further action. This is especially important for a property such as color, which presents no operation
problem, but may be an indicator of possible deterioration. Individual performing product quality testing
shall be properly trained and qualified. Type A and B testing will be performed by commercial
laboratories. All costs associated with Type A and B testing will be funded directly by DESC. The
Contractor shall report any non-responsiveness of the commercial laboratory to the COR immediately for
resolution. All laboratory reports shall be reviewed and kept on file to ensure compliance with
specification requirements.

TABLE 4
Minimum Frequency for Testing Petroleum Products
MINIMUM TESTING FREQUENCY
PRODUCT DESCRIPTION (Number of Months) (Number of Months)
Turbine Fuels, Aviation BULK PACKAGED
6 12
TABLE 5
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Testing Required, Aviation Turbine Fuel 1

B-1 B-2 B-3
PROPERTIES TEST TEST | TEST | T

Water and Solids (Visual) 1/

Color (Visual)

X% % [T o

Specific or APl Gravity

Solids (Millipore)

Distillation

Copper Strip Corrosion

Freezing Point

Existent Gum

Flash Point

Water Reaction

Lead Content (If contamination with leaded fuels suspected)

Fuel System Icing Inhibitor

Filtration Time (JP8)

Water Separation Index (JP8) 2/ 3/

XXX XXX XXX XXX XX
XX XX XXX XXX XXX XX

Conductivity (JP8) 4/

Thermal Stability

Color (Saybolt)

XXX XXX XXX XXX XXX X X[ X

Acid Number

TABLE 6
NOTES

1. Clean and bright and free of non-dissolved water. Obtain sample in a clear round one quart glass
bottle, swirl the bottle vigorously so a vortex is formed. Visually check for sediment at the point of
the vortex. If sediment is visible, a spot larger than 3 mm in diameter indicates corrective action
should be taken to prevent the delivery of contaminated fuel.

2. If the capability does not exist to perform this test at the terminal, a sample will be sent to the
nearest service laboratory that does have the capability. In the event operational necessity dictates
issue of product before results are obtained from the service laboratory, shipments may be made;
however, when laboratory results indicate failure on a recurring basis, notify COR.

3. Water separation index, modified, testing is not performed if the fuel contains conductivity
additive (SDA).

4. If fuel contains conductivity additive (SDA), conductivity readings should be taken within two
minutes of sampling.

5. Product stored in collapsible containers shall be tested every month as a minimum.
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TABLE 7. Conversion Chart for Tank Cars and Tank Trucks?

PRODUCT TO BE LOADED
Gasolines Jet Fuels: Jet Fuels: F-76, FSlI Lubricating

LAST MOGAS Jet A/A-1, JPTS, Diesel Fuel Oils
PRODUCT AVGAS JP-8, JP-5 2pP-7 DL1, DL2. DF1
CARRIED JP-4 DFW DF2,1-D, 2-D
Gasolines: Drain/ Steam Dry® Steam Dry Steam Steam Steam Dry

AVGAS, Empty Dry Dry

MOGAS
JP-4
Jet Fuels: Drain/ Drain/Empty* | Steam Dry* | Drain/Empty® Steam | Steam Dry*

Jet A/A-1, Empty* Dry*

JP-8, JP-5
DFW,
Jet Fuels, Drain/ Drain/ Drain/ Drain/Empty Steam Steam Dry

JPTS, JP-7 Empty Empty Empty Dry
Petroleum Steam Dry | Drain/Empty Steam Dry Steam Dry Steam Steam Dry
Solvent or Paint Dry
Thinner
F-76, Steam Dry* | Drain/Empty* | Steam Dry* | Drain/Empty® Steam | Steam Dry*
Diesel Fuel Dry*

DL1, DL2, DF1

DF2,1-D, 2-D
FS1, FS2
Lubricating Oils | NO LOAD | NO LOAD NO LOAD Steam Steam Drain/

Dry Dry Empty®
ASTM D975 NO LOAD | NO LOAD NO LOAD NO LOAD NO NO LOAD
No.4D, FS4, LOAD
FS5, FS6, IFOs
Naphtha Drain/ Steam Dry Steam Dry Steam Dry Steam Steam Dry
Empty Dry

TABLE 7. NOTES:

! Individual Services will provide specific guidance for conversion of refueling equipment which
exclusively handles Service petroleum products, e.g.: Air Force guidance is contained in T.O. 42B-
1-1, Table 3-1.

To be loaded only in aluminum, stainless steel equipment or equipment lined with an approved
epoxy coating. If equipment is coated, clean with hot fresh water not exceeding 58 °C (136°F) and
dry thoroughly.

For an alternative policy to steam cleaning for JP-8 see 5.14.2.

If previous cargo contained dye marker, all traces of color must be removed.

w

N

If product to be loaded does not contain dye, then the vehicle shall not contain any traces of dye
prior to loading.

Applicable only when loading compatible oils; otherwise, steam and dry.
TABLE 7. GENERAL INSTRUCTIONS:

1. Equipment carrying lubricating oil will be dry and free from loose rust, scale, and dirt. Equipment
carrying other products will be substantially free from loose rust, scale and dirt.

2. Saran lined equipment should not be steam cleaned; water wash should suffice.

3. Petroleum products will not be loaded into the transportation equipment whose previous cargo was
caustic, acid, or chlorinated solvents.

6
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4. Tank trucks in liquid fertilizer service shall not load aviation turbine fuels directly, but shall carry
out at least two loads of commercial gasoline prior to the aviation turbine fuel load.

5. Conversion of Government-owned tank cars from liquid fertilizer service to aviation turbine fuel
service will only be done when no other alternative exists. Tank cars being converted from liquid
fertilizer service to a petroleum product shall be adequately cleaned to remove all traces of liquid
fertilizer. At a minimum the equipment must be steam cleaned; dried and will be free from loose
rust, scale, and dirt. After cleaning, equipment with unlined compartments should have its
compartments lined with an approved coating at this time. Conveyances shall not be released from
origin loading point until loaded conveyance is sampled after a minimum wait of 24 hours after
loading. The sample shall be tested to Type B-2 tests plus Thermal Stability Test (if required by the
product specification). After type B-2 tests indicate compliance with specification requirements, the
conveyance can be released pending results of Thermal Stability tests. The conveyance will not be
unloaded until origin car notifies the destination that the Thermal Stability test (when required) has
passed. When the above condition applies, the DD-250 shall be so noted.

C-2.2.3 Record Keeping and Reports

The Contractor shall be responsible for maintaining detailed sampling and testing logs. Each storage tank
shall have a current analysis test report on file. Customers shall be provided copies of tank test reports
upon issuance of product if requested. Historical product quality records shall be maintained. All
laboratory reports shall be reviewed and kept on file for the duration of the contract to ensure compliance
with specification requirements. These reports shall be turned over to the Government at the end of the
contract.

Workload Projection

100% sampling of all receipts, static storage, transfers and shipments. 100% Type C testing. Type A and
B tests will be conducted by commercial laboratories as indicated by the COR. The Contractor is
responsible for delivery and monitoring turnaround time of commercial lab testing.

Requirement

Quality of all petroleum products received, stored and shipped meets specification requirements. Quality
of all petroleum products shall be verified as suitable for their intended use. Records and petroleum
samples shall be maintained to resolve quality concerns. The COR shall be notified immediately of any
fuel sample failure prior to fuel receipt, shipment or custodial transfer. Samples representing incoming and
outgoing shipments of Government-owned products at the terminal shall be properly marked by the
Contractor as to product, source, and date taken and shall be stored by the Contractor in the designated
sample storage area. The Contractor shall retain such samples are required above.

Minimum Performance Standards

100% sampling and testing prior to, during and after all receipts, shipments and transfers. No tanker
discharges are to begin prior to initial sampling and testing to verify product quality conformance. No
delays in sampling and testing which result in demurrage charges.

Regulations

API Manual of Petroleum Measurement Standards (MPMS), Chapter 8, Section 1, “Manual Sampling of
Petroleum and Petroleum Products” and Section 2, “Automatic Sampling of Petroleum and Petroleum
Products.”
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C-2.3 Terminal Product Inventory Management and Reporting

The DER is responsible for establishing authorized customers and quantity of fuel to be supplied by
SIOATH. The Contractor is responsible for daily planning and scheduling of shipments and receipts. The
Contractor shall monitor the movement of fuels continuously and report as required. This shall include
tracking customer requests for fuel shipments by tank truck, pipeline and monitoring tanker arrivals as
scheduled by DESC.

The Contractor shall be responsible for updating the automated accounting system to provide information
to DESC and the DER on current inventory levels IAW Clause 1119.04. Any anticipated fuel shortages,
based on customer requests, shall be reported to the COR immediately.

Workload Projection: 100% inventory, control and accountability.

Requirement: All products shall be received or shipped as required to authorized DoD customers.
The Contractor shall ensure that products shipped are in compliance with the SIOATH.

All product receipts, shipments or transfers shall be properly documented and auditable.

The COR shall be informed immediately of any discrepancy in inventory.

Month-end physical inventories made by the Contractor as required by the product accounting and
reporting provisions found in Clause 1119.04 of this contract shall be accomplished in the presence of a
Government representative, unless authorized by the Contracting Officer.

Minimum Performance Standards:

100% inventory, control and accountability.

All reports submitted accurately and on time.

C-2.4 Property Management and Maintenance

Property Management and Maintenance in support of DoD activities is defined as:

Preventive Maintenance (PM): PM is a documented program of recurrent periodic or cyclic scheduled
work designed to preserve and maintain equipment, apparatus or facilities in such conditions that they may
be effectively used for their intended purpose.

Minor Repair: Minor Repair shall include, but is not limited to, repairs such as replacing gaskets,
packing, stripped bolts, etc.

C-2.4.1 Maintenance - General

The Contractor shall be responsible for preventive maintenance and minor repair of terminal facilities and
equipment in accordance with contract Clause 1114, other applicable contract provisions, and the
Government Operations and Maintenance Manuals available on site. The Contractor shall provide all
manpower, materials and equipment not otherwise specified as Government-furnished to accomplish
preventive maintenance.

Maintenance Records: The Contractor shall keep records up to date and make them available to the
COR for review upon request and surrender all such records and engineering data to the
Government at the expiration or termination of this contract.

C-2.4.2 Preventive Maintenance and Minor Repair — Facilities and Equipment
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All information below pertains to requirements and minimum performance standards for preventive
maintenance and minor repair.

The Contractor shall ensure that all Government property is preserved and maintained in a safe working
condition. It is essential that the Contractor devote adequate effort to the preventive maintenance to
Government property. The Contractor shall ensure that the costs for preventive maintenance and
minor repair are included in CLIN 0001 on a firm fixed price basis.

Preventive Maintenance: The Contractor shall provide for the inspection and servicing of equipment and
facilities at time intervals that meet or exceed manufacturer recommendations for preventive maintenance.
PM includes performing, at a minimum, the recurring services recommended by the manufacturer or in
accordance with commercially accepted practices, as well as the effort required to keep a facility, a piece of
equipment or system functioning. The listing of GFE and facilities is at Appendices A and B. While the
Government does not plan to dictate specific PM requirements or practices, The Operations and
Maintenance Manuals for DFSP Tampa reflect the minimum allowable frequencies for PM associated with
the various facilities and equipment at DFSP Tampa. The Contractor’s PM program shall provide a
systematic approach to planning, scheduling, documenting/reporting and managing (labor, materials and
time) to perform those actions that contribute to the uninterrupted functioning of the fuel terminal. The PM
program shall include periodic inspection, testing and minor repair of equipment and facilities in
accordance with manufacturer’s recommendations or commercially accepted practices.

e Contractor and subcontractor employees working at the terminal to accomplish maintenance and
repair at any time other than the normal terminal operating hours specified in Section C-1.9 must be
under the observation of an employee of the terminal Contractor who is familiar with the
system/subsystem undergoing maintenance and repair. Terminal Contractor will ensure that
Subcontractor employees receive a safety briefing immediately after signing into the terminal prior
to start work.

C-2.4.3 Buildings

The Contractor shall ensure that the terminal buildings, structures and terminal facilities are maintained in a
clean and pest free (roaches, ants, flies, spiders, etc.) conditions. If insecticides or rodenticides are used by
the Contractor, only premixed products (aerosols or baits) classified as slightly toxic (signal word
“CAUTION” on the label) shall be used. Products classified as highly or moderately toxic (signal words
“DANGER” or “WARNING” on the label) shall not be used.

The Contractor shall be responsible for building maintenance and janitorial services. Each building shall
be kept clean and free from debris.

The Contractor shall, at his own cost, replace broken window glass, repair minor roof leaks, repair minor
electrical failures (e.g. change fuses, reset circuit breakers), and furnish and replace burned out light bulbs.

The Contractor shall not permit or allow fire hazards, such as oily rags, loose paper, and trash to
accumulate in any of the terminal buildings.

The Contractor shall not permit or make any alterations to the terminal buildings or facilities without prior
permission/approval, in writing, from the Contracting Officer.
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The Contractor shall protect the vacant and unused buildings located on the terminal and ensure that the
buildings are kept clean and free of debris. The Contractor may use a specific building or bunkers, at the
option of the Government, for protection and storage of Contractor-owned equipment provided that prior
written approval is obtained from the COR. The Contractor may not permit other non-Government
activities access to the vacant buildings.

C-2.4.4 Minor Painting and Spot Painting

The Contractor shall accomplish minor painting as part of his housekeeping requirements. Minor painting
shall consist of painting pumps and valves and applying color code bands as prescribed by Military
Standard Identification Methods for Bulk Petroleum Products Systems, MIL-STD-161, except for the
requirement of paragraph 5.1.1 of MIL-STD-161 which requires such markings on the storage tanks.

Spot painting is painting needed to protect equipment, pipes, tanks, buildings, fences, etc., or to keep the
major portion of the paint in good condition. Spot painting is repainting of equipment, etc., when paint has
chipped or loosened from painted surface. When more than 25% of the surface requires painting, this will
not be considered spot painting. All vertical surfaces above 10 feet from existing secure footing, which
require spot painting, shall be accomplished by the Contractor after issuance of a task order under CLIN
0002.

Paint and primer used shall be oil base type suitable for use on metal, exterior surfaces and shall be
matching or compatible with existing surface paint.

C-2.4.5 Pumps

The Contractor shall maintain all the terminal pumps in a serviceable condition by performing inspections
and maintenance, such as adjusting the packing, stuffing glands, mechanical seals, providing lubrication,
replacing gaskets and pump seals, tightening loose bolts and repairing and adjusting valves. Inspection and
maintenance shall be performed as outlined in the PM Plan.

C-2.4.6 Valves

The Contractor shall provide maintenance and inspection on all types of valves. The Contractor shall, as
required, dismantle valves to replace worn parts, replace gaskets, repack stuffing glands, lubricate, reseat,
polish and provide for frequent inspection and operation of each valve in the terminal manifold and
pipeline system as outlined in the PM Plan.

The Contractor shall replace unserviceable valves with new Government-furnished valves or
Contractor-acquired valves (see Section 3.0, LOGISTICS SUPPORT).

The Contractor shall ensure that all fuel valves on the terminal remain in the closed position except when
the tanks is actually being utilized to receive, issue, or transfer product. The Contactor shall ensure that all
applicable valves are in the closed position except when product is actually being received, shipped or
transferred through a particular pipeline, manifold or system.

C-2.4.7 Pits
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The Contractor shall ensure that all valve pits and pipeline pits are kept clean and free of debris. The
Contractor shall remove any water and/or fuel that may accumulate in the pits and shall periodically allow
the pits to air so that moisture can escape and reduce/prevent corrosion by oxidation. In the event any pit
appears to contain excessive fuel vapors or if there is free fuel in the pit, the Contractor shall inspect all
pipeline connections (flanges), valve, controls, etc., in order to locate the source of the leak. The
Contractor shall immediately take action to correct the defect if considered a minor repair. Other
maintenance and repair will be approved by the COR and scheduled via Section C-3.0, LOGISTICS
SUPPORT.

The Contractor must recognize the procedures for removing water from the valve pits may require the
Contractor to utilize a vacuum truck.

C-2.4.8 Truck Fill Stand:

The Contractor shall ensure that the truck fill stands are clean and free of debris and that the truck fill stand
containment area is free of product residue (e.g., product drips, spills, etc.).

The Contractor shall inspect the truck fill stand on a continuing basis for the presence of leaks, faulty
equipment, loose connections, clogged filters and need for repairs.

All truck fill stand assemblies shall be checked by the Contractor for electrical continuity. Continuity
checks shall be made between the fixed piping sections of the truck fill stand and the end of the discharge
or drop tube of the loading assembly. The continuity checks shall be made through the entire range of
movement of the loading assembly. If during the checks, electrical continuity is not established or is
broken, the truck fill stand shall be out of service until repaired. The continuity checks shall be performed
by the Contractor at least every three months. (NOTE: Jumpers shall not be installed around insulated
joints used to isolate a section of cathodically protected piping from a non-protected section).

For piping which is not cathodically protected, the Contractor shall ensure that piping resistance to ground
shall not exceed 25 ohms and shall check the resistance at least annually.

The Contractor shall measure the truck grounding cable resistance to ground monthly. The resistance from
cable clip end to ground shall not exceed 25 ohms.

The Contractor shall perform the necessary maintenance for the truck fill stand and shall replace ground
wires, clamps, connections, gaskets, O-rings and burned out light bulbs. The Contractor shall overhaul
valves, clean and replace filters and strainers, and perform other minor repairs as needed.

C-2.4.9 Fuel Meters

The calibration of fuel meters shall be accomplished under CLIN 0002AA. Meter calibration/proving shall
be accomplished by a qualified company at least once each year or each time the meter is repaired

Pipeline Meters for the Air Force Pipeline System

The Contractor shall accomplish terminal operators maintenance on the two pipeline meters in accordance
with the manufacturer's recommendations.

The Contractor shall have the two pipeline meters calibrated under the provisions of CLIN 0002 of this
contract. The Contractor shall maintain an informal record of the throughput data (beginning and ending
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meter reading) for each meter and the date of each calibration. The informal records shall be kept with the
terminal maintenance records and shall be available upon request.

C-2.4.10 Filters and Filter Separators

The Contractor-furnished filtration system shall meet the requirements of API Bulletin 1581 Fourth
Edition, January 2000, “Category M” and “Type S” for product filtration during receiving, shipping, tank-
to-tank, truck loading operations, and tank-to-tank transfers.

C-2.4.11 Oil/Water Separator System

The Contractor shall arrange to clean the oil/water separator systems at least once each 12-month period.
The cleaning shall, as a minimum, provide for removal of fuel residue and other debris from each
compartment/ chamber. The oil/water separator systems shall be inspected on a continuing basis to ensure
proper operation and to protect against improper discharge.

C-2.4.12 Strainer/Basket Strainers

The Contractor shall inspect and clean the strainers/basket strainers monthly. The receipt line/basket
strainers will be inspected and cleaned after each tanker receipt.

C-2.4.13 Fuel Hoses:

Fuel hoses shall be drained and capped and stored on hangers or other supports when not in use. The
Contractor shall test hoses annually at 1-1/2 times the maximum allowable working pressure (MAWP).
The MAWP is defined in 33 CFR. The Contractor shall mark the testing dates on the outside where it can
be seen. The Contractor shall replace hoses when necessary. The hoses will be provided by the
Government or the Contractor will be directed to purchase the hoses under Section C-3.0, LOGISTICS
SUPPORT.

C-2.4.14 Hoses Other Than Fuel Hoses:

The Contractor shall drain and cap hoses after each use. The Contractor shall test all hoses other than fuel
hoses annually as prescribed by Federal, State and local regulations.

C-2.4.15 Cathodic Protection System:

Cathodic protection rectifiers and sacrificial anode installations shall be tested monthly for amperage and
voltage outputs. A “cathodic protection operating log” recording test results shall be maintained by the
Contractor utilizing Government-furnished forms. A copy of the monthly record shall be forwarded to the
Contracting Officer, DER, and the COR by the first of each month. Inoperative cathodic protection
systems shall be reported immediately to the Contracting Officer, DER and the COR.

C-2.4.16 Manifolds
The Contractor shall inspect manifolds for leaks and general condition of equipment daily. The Contractor
shall accomplish minor repairs including, but not limited to, replacing gaskets, reconditioning valves and

spot painting. The Contractor shall keep manifolds clean and free of debris, and if the manifold is in a pit,
the pit shall be kept free of water.
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e Annual Pipeline Pressure Check: Annual pressure check shall be performed during the month of
September for each section of the terminal piping and the pipelines. Each section of the piping and
pipelines to be pressure checked should be shut down with a minimum of 30 pounds' pressure above
the static head of the section. The test shall be maintained for at least 12 hours with pressure and air
temperature readings taken at hourly intervals. During the first 5 to 8 hours, the pressure should
drop as the liquid adjusts to ground temperature. During the remainder of the test, the pressure
should remain constant. A copy of the test results complete with a narrative of problems
encountered shall be provided to the ACO within 10 working days after completion of the test.

C-2.4.17 Electrical Bonding, Static Grounds and Insulators

The Contractor shall check electrical bonds for continuity of current flow, static grounds for resistance, and
insulators checked for non-flow current conditions. Checks shall be made monthly and a record shall be
maintained of these readings by location. Repairs shall be made immediately by the Contractor where the
readings are not within acceptable limits. The bonding through the system tanks, piping, loading system,
and structures shall not be rated satisfactory by the Contractor if the resistance measured from any one
point on the system to any other point exceeds 25 ohms. The static ground rods with a resistance value
greater than 10,000 ohms shall not be utilized by the Contractor as static ground.

C-2.4.18 Emergency Generator and Driver

The Contractor shall maintain the emergency generator and diesel engine in accordance with the
manufacturer's instructions. Maintenance outside the scope of minor or preventive maintenance, i.e., minor
adjustments, oil/filter changes, belts, cleaning, etc., shall be performed by a person certified to perform the
work. Material and/or services required to maintain or repair the diesel engine or emergency generator will
be obtained in accordance with paragraph C-3.0.

The Contractor shall operate the diesel driven generator under full load of the terminal a minimum of eight
hours continuously monthly and record this operation on the maintenance record. The Contractor shall
ensure that personnel are qualified to operate the diesel driven generator and are also qualified to operate
the electrical controls/panels and switching gear. The Contractor's qualified personnel shall be available to
operate the diesel driven generator 24 hours per day, 7 days per week. The Contractor shall post a list, in a
conspicuous place, of the qualified personnel who are trained to operate the diesel driven generator and the
electrical controls/panels and switching gear.

C-2.4.19 Grounds Maintenance

The Contractor shall provide all labor, tools, materials, supplies, equipment and management necessary to
provide grounds maintenance services within terminal areas designated. Maintenance services shall be
performed in accordance with all Federal, State and local laws and regulations and the requirements
specified below:

The Contractor shall be responsible for weed, grass, brush, or other vegetation control along fence lines,
clear zones, pipeline rights-of-way, open areas of the terminal grounds, tank dikes and tank dike basins
regardless of the existing conditions at the start of the contract. The weed, grass, brush, and other
vegetation shall be maintained at a height of four inches or less. The clear zone outside the terminal fence
is 10" except that there is no terminal Contractor responsibility for the clear zone outside the base boundary
fence. At the point where the base fence boundary is located along the edge of the Government-owned
terminal, the Contractor shall be responsible for weed, grass, brush, or other vegetation control up to the
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base boundary fence. The use of herbicides for weed, grass, brush, and other vegetation control is
completely PROHIBITED on the terminal grounds with the exception of the following: pipeline right-of-
way and dike areas within the terminal. The use of herbicides must be strictly limited to the pipeline right-
of-way and dike areas only. The Contractor shall maintain complete pesticide application records using
DD Form 1532.1, "Pest Management Maintenance Record". The Pest Management Maintenance Record
shall provide a complete historical record of insecticide, herbicide, or rodenticides applications. The
Contractor shall furnish a copy of the Pest Management Maintenance Record to the Contracting Officer by
1 January and 1 July of each contract year.

C-2.4.20 Terminal to Chevron Pipeline Manifold System

The Contractor shall be responsible for weed, grass, brush, or other vegetation control along the pipeline
right-of-way. The pipeline right-of-way is approximately one mile long and is approximately 15 feet wide.
Approximately 1,000 feet of the pipeline right-of-way is under water at the headwater of the swamp and
cannot be cleared. The weed, grass, brush, or other vegetation shall be maintained at a height of four
inches or less. The portion of the pipeline right-of-way that is not under water shall be cleared regardless if
the pipeline is above ground or below ground. The Contractor shall be responsible for weed, grass, brush,
or other vegetation control, regardless of the existing condition of the pipeline right-of-way at the start of
contract services. The Contractor shall provide for a standby (observer/watchman) each time there is
repair, maintenance, and/or excavation along the two 8-inch pipelines. The standby service shall be
provided 7:00 a.m. to 4:00 p.m., as required, Monday through Friday (Federal holidays excepted), and in
excess of such hours as required by the Contracting Officer or COR on an overtime basis. (See Section C-
3.0, LOGISTICS SUPPORT). The standby shall serve as the on-site contact between the terminal and the
work area.

C-2.4.21 Trash Removal

The Contractor shall be responsible for the collection of accumulated trash, to include wind blown trash
and debris. Under no circumstances shall the Contractor permit or allow accumulated trash to be burned or
disposed of within the terminal. The Contractor shall participate in and support any recycling programs.

C-2.4.22 Eencing

The Contractor shall inspect the terminal fencing for general condition. The Contractor shall accomplish
minor fence repairs, which shall include, but are not limited to, painting rust spots on fence fabric, fence
posts, gate bands, gate posts; tightening fence fabric; tightening/realigning gates and gate posts; and minor
patching (repair/ replace fence fabric up to one foot wide and seven feet long).

C-2.4.23 Fire Protection

The fire protection system consists of a diesel-driven fire water pump, an aqueous film-forming foam
(AFFF) system, a 250,000-gallon fire water storage tank, hydrants, and hand-held extinguishers.

e The Contractor shall maintain the fire foam storage and dispensing system in an operational
condition at all times and shall ensure that the manufacturer's maintenance procedures are complied
with. The Contractor may be required to complete repairs pursuant to Section C-3, LOGISTICS
SUPPORT, as directed by the ACO/COR.
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e The Contractor shall ensure that the foam storage buildings are maintained in a clean and debris
free condition. The foam storage buildings shall not be utilized to store parts, supplies, equipment,
or anything that is not directly related to the operation and maintenance of the fire foam storage and
dispensing system.

e The Contractor shall maintain the valve, piping, water valve pit, pump, engine with associated fire
equipment and building operational and clean and free of water and debris.

e The Contractor shall provide a detailed report of each fire foam storage building inspection noting
the time and date of inspection and deficiencies and conditions observed/found to the ACO and
COR.

C-2.4.23.1 Terminal Fire Prevention

e The fire protection service to be provide by the Contractor will include, but is not limited to,
periodic testing and inspection of the fire fighting system; assignment and training for specific fire
duties of all Contractor employees; employment of individuals to perform training of employees to
operate the installed and portable fire suppression equipment including the fire foam system;
training of terminal superintendent to perform fire chief duties; development of emergency
operating instructions; conducting practice fire drills; and training of all employees in fire
prevention.

e Emergency operating instructions shall be developed, kept up-to-date, and posted in a conspicuous
place at each work area by the Contractor. Contractor personnel shall be trained in fire fighting
techniques, use of fire fighting equipment, and procedures for reporting fires. The Contractor shall
include in the emergency operating instruction a plan to call in all off-duty personnel in the event of
fire or other disaster and develop a program of action in coordination with local fire and police
departments, civil defense authorities, and hospitals or first aid stations to meet emergencies. The
Contractor shall ensure that the Emergency Operating Instructions include the elements for an
Emergency Response Plan as identified in subparagraph (q) (2) of 29 CFR 1910.120. The
Contractor shall complete and submit the emergency instructions to the ACO no later than 30
calendar days after contract award.

¢ Inthe event of a fire, the acting terminal fire chief (terminal superintendent) is responsible for
directing first aid fire suppression activities of his contractor personnel, ensuring that appropriate
emergency authorities have been notified, directing evacuation of the facility to protect lives, and
consulting and coordinating with emergency authorities once they have arrived on the scene to
assume command of the incident. Life safety shall be the terminal superintendent's primary
concern.

e All fuel handling operations shall cease during electrical storms in the local area and shall not be
resumed until the storm has passed.

C-2.4.23.2 Testing of Fire Protection Equipment
The following shall be included in the Contractor's fire prevention program:

e All fire protection equipment will be visually inspected once each week. This inspection will be
performed to determine serviceability of equipment and detect defects in the equipment.
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e Each length of fire hose shall be hydrostatically tested annually by the Contractor at 250 psi. The
pressure shall be maintained for at least 5 minutes and the hose inspected throughout its length for
defects. The cap on the free end of the hose under test shall be fitted with a bleeder valve by the
Contractor to expel trapped air before elevated pressures are attained.

« A qualified fire protection company will make an annual check and certification of the terminal
automatic fire protection system. (Section C-3 Logistics Support CLIN 0002AA)

C-2.4.24 Facilities Identification Sign:

The Contractor shall maintain the permanent facility identification sign (Government-furnished) posted at
the entrance of the terminal. The sign is constructed of a weatherproof material with the name of the DFSP
and the words "Operating Contractor" painted/printed thereon. The Contractor shall provide, 30 days after
contract award, a replaceable shingle made of weatherproof material with the operating Contractor's name
printed/painted thereon. The shingle shall be constructed to fit the space allocated under/over/next to the
permanent facility sign.

Requirement: All Government property shall be maintained in a safe working condition. Appendices A
and B provide listings of all Government-furnished facilities and equipment to be maintained by the
Contractor. The Contractor shall develop and execute a preventive maintenance plan. The COR shall be
informed immediately of abnormal wear, tear, malfunction or breakdown, etc., of Government facilities or
equipment. Maintenance Records: The Contractor shall make all records available to the COR for review
upon request and surrender all such records and engineering data to the COR at the expiration or
termination of this contract. All other maintenance and repair performed shall be pre-approved by the
COR.

Minimum Performance Standards: Fuel terminal operations shall not be delayed as a result of facility
equipment downtime. All equipment and facilities shall be maintained in accordance with the industry
standards and approved Preventive Maintenance Plans.

C-2.5 Contractor Personnel Training and Record Keeping

The Contractor shall establish and maintain, during the lifetime of this contract, a training program to
ensure that applicable personnel receive training in the areas defined in Figure 5 and all Federal, State, and
local laws and regulations as required. Detailed elements of the training program shall be submitted 60
days after contract award for Contracting Officer review.

FIGURE 5:

Required Contractor Training Elements
First Response Training
Confined Space Entry Training
Environmental Protection Training
Facility Response Plan (FRP) Training
Facility Spill Coordinator (FSC) and On-Scene Coordinator Training (OSC)
Hazardous Communication Training
Hazardous Waste Operations and Emergency Response Training
Lock-Out Tag-Out Training
Personal Protective Equipment Training
Safe Transportation of Hazardous Materials Training
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| Terminal Safety Training |

Requirement: All personnel shall be able to recognize and handle potential hazards to avoid dangerous
exposure and to develop safe working habits, practices and skills.

Minimum Performance Standard: 100% documentation and compliance with the Contractor training
program.

C-2.6 Contractor Safety Program

The Contractor shall establish and maintain, during the lifetime of this contract, detailed safety procedures
in accordance with applicable Federal, State and local occupational safety and health laws and regulations.
Figure 6 lists elements of the safety plan that the Contractor shall submit 60 days after contract award for
Contracting Officer review.
FIGURE 6

Required Contractor Safety Plans
Chemical Hygiene Plan
Confined Space Entry Plan
Hurricane and Disaster Preparedness Plan
Fire Prevention and Protection Plan
Personal Protective Equipment Plan
Safety and Health Standards
Hazardous Communication Plan/ DOT HazMat

Requirement: All operating personnel shall be able to recognize and handle potential hazards to avoid
dangerous exposure and to develop safe working habits, practices and skills. The Contractor shall establish
and maintain a smoking policy that prohibits smoking other than in specifically designated areas on the
terminal grounds. The Contractor shall provide and maintain a permanent sign posted at the entrance to the
terminal that reads: “NO SMOKING EXCEPT IN DESIGNATED SMOKING AREAS.” The Contractor
shall designate smoking areas and provide signs for those areas that read: “DESIGNATED SMOKING
AREA.” All personnel shall have access to safety plans.

Minimum Performance Standards: 100% documentation and compliance with the Contractor’s Safety
Program.

C-2.7 Hazardous Communication Program (HCP)

e The Contractor shall comply with the requirements for a written HCP as specified in the United
States Department of Labor, OSHA Hazard Communication Standard, Title 29, CFR 1910.1200.
The Contractor will include, but not be limited to, developing and maintaining a HCP for the
workplace, including lists of hazardous chemicals present, labeling of containers in the workplace,
as well as containers of chemicals being shipped to other workplaces; preparation and distribution
of material safety data sheets (MSDSs), development and implementation of employee training
program regarding hazards of chemicals and protective measures. The Contractor will maintain a
written copy of the HCP at the terminal and have it available to review during periodic worksite
safety and health inspections. The Contractor shall be required to submit a copy of the HCP for
review by the ACO. The Contractor will prominently display the Government-provided Hazard
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Communication sign during the life of the contract. At the termination of the contract, the sign will
remain as Government property on the DFSP.

C-2.8 Entrance Into Hazardous Areas

e The Contractor shall remove the manhole cover from a fuel storage tank as required by the
Government. The Contractor will be allowed to enter the tank, when a task order is issued to the
Contractor to have the tank repaired or cleaned. The task order will normally contain instructions
and permission for product removal including product removal through the tank manhole. When it
IS necessary to enter a pit, building or enclosure where fire, explosion, lack of oxygen, or similar
hazards may be encountered, the Contractor shall ensure compliance with OSHA and API guidance.

e The Contractor shall provide confined space entry training (29 CFR 1910.146) for the
identification and evaluation of confined space hazards for all personnel who might be engaged in
confined space entry activities. This training should be the NFPA's Competent Person Course or
equivalent. The contractor shall also ensure that his personnel are trained in the use, operation,
maintenance, and calibration of the RAE Multi — RAE combination flammability and oxygen
deficiency monitor and all accessories.

C-2.9 Mission Support

The Contractor shall establish a working relationship with medical personnel and ambulance services, local
fire departments, local police, U.S. Coast Guard, EPA and other Federal agencies as directed by the DER,
local Civil Defense organizations and the Federal Emergency Management Agency (FEMA). The
Contractor’s purpose in establishing working relationships shall be to advise officials that they are
operating a Government-owned facility under the provisions of a Government contract and that in the event
of an emergency situation; local assistance shall be requested as appropriate. In establishing working
relationships, the Contractor shall maintain a position of responsibility as specified in contract provisions
and recognize that any outside assistance requested shall be intended as a means of enhancing the
Contractor’s ability to continue terminal operations.

C-2.10 Environmental Protection

In addition to the provisions of Clause 1116 and 1180.02, the Contractor’s performance shall be in
accordance with environmental plans listed in Figure 7 that will be provided by the Government.
Environmental permits and licenses required to operate the terminal will be obtained and maintained by the
Government. The Contractor will be reimbursed, by the Government for the annual dues associated with
the membership in the pollution control cooperative (CLIN 0002AA). Compliance requirements as
negotiated by the Government may change during the contract period and the Contractor shall modify
standard operating procedures and work practices to ensure compliance with any new or revised permits,
licenses, laws or regulations.

e The Contractor shall provide copies of all correspondence with Federal, state, or local
environmental agencies, including that required by the EPA Hazardous Waste Management System,
to the ACO, the DER, and the COR.

e The Contractor shall prepare a letter report on each visit/inspection of the DFSP by representatives
of Federal, state, and local pollution control activities. Two copies of the reports of
visits/inspections shall be forwarded within two workdays to the ACO, with an information copy to
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the DER. As a minimum, the report shall include the names of the visitors, agency represented,
time and date of visit/inspection, findings and recommendations.

If the Contractor receives a notice of violation from a Federal, state, or local agency, the Contractor
shall immediately notify the ACO by telephone. A copy of the notice of violation shall be sent to
the ACO via pan fax on the same workday that it is received, with an information copy sent to the
DER and QSR.

The SPCC Plan, the Facility Response Plan, the Oil Pollution Prevention Operations Manual, and
the EPA Hazardous Waste Management System shall be revised and updated as necessary by the
Government and will be provided to the Contractor.

If a fuel spill occurs, the Contractor shall immediately initiate the necessary procedures required for
containment and cleanup and notification of authorities in accordance with the SPCC Plan and the
Spill Contingency Plan. The Contractor's designated terminal superintendent shall serve as the FSC
and shall act as the OSC during oil spill emergencies until or unless relieved by the EPA OSC, the
Coast Guard OSC, or Department of Defense OSC. The Contractor shall submit three copies of a
written report to the ACO, with an information copy to the DER, within 24 hours after occurrence
or discovery of the spill. The written report shall contain all the elements specified in the Spill
Contingency Plan and, as a minimum, must include the following information: a description of the
incident including the cause, amount and type of product spilled; the body of water affected, if any;
weather conditions; cleanup actions taken; assistance required, if any; estimated cost of containment
and cleanup; damage to property and estimated cost to repair or replace; and public or news media
reaction, if any.

The Contractor will be reimbursed for all reasonable and allowable expenses incurred in containing,
preventing the spread of, and, if required, cleanup of a petroleum spill, leak, or seepage except
when containment, prevention of spread and cleanup of a spill are accomplished by the Contractor
in-house personnel with pollution control equipment provided by the Government for Contractor
use under the terms of the contract. Invoices submitted shall be supported by evidence of actual
expenses incurred and forwarded to the ACO via the QSR for approval and transmittal to the
designated finance officer for payment. The ACO and Contractor will use the provisions of the
FAR Section 31, CONTRACT COST PRINCIPLES AND PROCEDURES, in determining
allocable, allowable, and reasonable costs for accomplishing the work under this program.

Notwithstanding the foregoing, the Contractor shall not be reimbursed by the Government for
expenses incurred in containing, preventing the spread of, and cleaning up of a petroleum spill,
leak, or seepage if such a spill, leak, or seepage results from negligence, bad faith, or willful
misconduct of the Contractor or its employees or agents, or if such a spill, leak, or seepage results
from a risk that is covered by insurance, or if the Contractor is otherwise reimbursed. If the
Contractor is insured or otherwise reimbursed, he shall be responsible only to the extent of such
insurance or reimbursement.

The Contractor shall train the terminal superintendent in order to qualify him as the FSC and the
OSC. The training requirements may be set aside providing that the terminal superintendent
attended an approved course within three years of the contract start and can provide proof thereof
(i.e., certification of completion). The training shall be accomplished within the first 30 days of the
contract period.
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e Tier Il and Tier Il spill response actions beyond those outlined above are reimbursable under
Section 3.0, LOGISTICS SUPPORT and shall be documented and executed in accordance with
CLIN 0005.

e In addition to spill response, shall provide all labor, material, equipment and vehicle resources
necessary to comply with the Storm Water Pollution Prevention Plan (SWPPP).

e The Contractor’s responsibilities shall be primarily annual source inspections, visual observations
of storm water discharge, storm water sampling from outfalls and transporting samples to a
designated laboratory for testing.

FIGURE 7
Government-Provided Environmental Documents
Spill Prevention Control and Countermeasures (SPCC) Plan
Facility Emergency Response Plan (OPA 90)
Hazardous Waste Management System
National Pollutant Discharge Elimination System (NPDES) Permits Program
Storm Water Pollution Prevention Plan (SWPPP)

Requirement: Ensure that all necessary actions are taken to prevent, control and abate environmental
incidents.

If the Contractor receives a Notice of Violation, the Contractor shall immediately notify the Contracting
Officer and the COR.

Minimum Performance Standards: 100% compliance with all Federal, State and local environmental
laws and regulations and Government provided documents.

C-2.11 Terminal Security

The Contractor shall be responsible for terminal security throughout all DFSP facilities. The functions
described herein are the responsibility of the Contractor, and are not necessarily guard functions.

DFSP Tampa terminal is inside a perimeter fence located on MacDill AFB property.

The Contractor shall provide, as a minimum, an unarmed guard on duty at the terminal during non-duty
hours 5 days per week (4:00 p.m. to 7:00 a.m. daily).

C-2.11.1 Guards

The Contractor shall provide one unarmed guard 24 hours per day on Saturdays, Sundays and holiday’s as
stipulated in the wage determination. The guard shall be a roving guard utilizing a Contractor-furnished
vehicle.

Any guard who serves as a first responder must be classified as Guard Il, i.e., if the guard is left in sole
charge of the DFSP, the Contractor shall provide all the labor, materials, equipment, vehicle resources and
management necessary to fulfill the security requirements in Figure 8.

1. The Contractor shall ensure that the terminal vehicle gate(s) and walk through gate(s) are under
observation and control of the terminal administrative clerk during the hours set forth in the
schedule in the contract for loading trucks, and at all other times when ingress or egress is necessary
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for transaction of Government business. Personnel other than Contractor’s employees and DOD
personnel visitors to the Government-owned terminal must be escorted or observed by the
Contractor. During the hours specified in Section C-1.9, subcontractor employees working for the
Terminal Contractor may be treated as Contractor employees. Contractor and subcontractor
employees working at the terminal on a Government contract may be treated as DoD employees. At
all other times gates will be locked and the guard shall patrol the facilities every two hours,
utilizing a Contractor-furnished watch clock record such patrols at each watch clock station. The
Contractor shall ensure that all padlocks for the gates are secured by locking the lock to the gate
mechanism whenever the gate is in the open position. In no event shall the padlock be left in the
open position with the gate open.

The Contractor shall provide written instructions to the guards that include detailed instructions of
the duties to be performed, emergency instructions, guidelines for the use of force, and a list of
telephone numbers for Contractor's key personnel, state, local, and base officials as required. The
written instructions shall be submitted to the COR for review within 30 days of contract award. The
Contractor shall obtain the signature within 14 calendar days of employment of each guard
indicating he/she has read and understands the instructions and then semi-annually thereafter. The
Contractor shall post the instructions where they are readily accessible to the guards. The
Contractor shall not assign or utilize the on-duty guard for any other duties.

The guard shall wear the following equipment while on duty: appropriate headgear with a metal
badge and a metal badge on the outer garment. Both of the badges shall bear the word "GUARD".

Use of Force by Personnel Engaged in Guard Duties: Contractor personnel engaged in guard duties
shall avoid the use of force when the assigned responsibilities can be discharged without resort to
its use. If responsibilities cannot be discharged without resorting to the use of force, personnel shall
use the minimum amount of force necessary to discharge their assigned responsibilities.

. Guard Log: The Contractor shall maintain a guard log book that will contain, at a minimum, a
chronological listing of all incidents and results of investigations. The logbook shall be made
available to the QSR for review by 0900 the next normal terminal duty day following the date of the
logbook entry.

Visitor Register: The Contractor shall maintain a visitor register either in the terminal office or at
the gate guard post. The form utilized as the visitor register shall be reproduced locally and will
include the following information.

e Heading: Contractor's name, date and facility name.

e Body of the form will provide for the time in and out, name and address of the person, firm
or agency the person represents, purpose of visit, person visited, and a remarks column for
each visitor. The visitor must physically sign in on the register. All Contractor personnel
and QSRs must sign in on the Visitor Register after normal duty hours as to the purpose of
their visit.

e A separate sheet will be used for each 24-hour period. Following completion of the 24-hour
period, the terminal superintendent will attach the guard clock disc/tape record to the visitor
register, review the documents for any discrepancies and indicate corrective actions taken to
correct the deficiencies. After initialing the visitor register, the terminal superintendent will
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process it through the QSR for review, comments and initials before filing. The visitor
register with the attached Detex Patrol report record will be maintained in a separate file for
the entire contract period.

The Contractor shall establish and maintain, during the lifetime of this contract, a detailed security plan in
accordance with the security requirements listed in Figure 8 and all applicable Federal, State and local laws
and regulations. The Contractor shall submit the security plan to the Contracting Officer for review 30
days after contract award.

FIGURE 8

Security Requirement
Control access to Government-owned facilities.
Secure all DFSP gates, valves, buildings, systems or tanks when not in use (any exceptions to be
authorized by the COR).
Maintain a visitor and event log.
Provide roving patrols sufficient to ensure that the perimeters of the facility are not breached and that
any safety and/or environmental hazards are identified and reported immediately.
Provide occasional guard force personnel for special details/events such as oil spills, crowd control
during accidents, spill response and fires, community events (reimbursable under CLIN 0004).

Requirement: Control and coordinate initial containment of fires, explosions, collapses, spills or other
catastrophes with minimal damage.

Minimum Performance Standards: No unauthorized personnel on DFSP property due to Contractor

fault, negligence or misconduct. No unsecured gates, valves, buildings or tanks when not in use. No
damage or loss of Government property due to Contractor fault, negligence or misconduct.

Page 39



TAMPA, FLORIDA

SECTION C-3.0 - LOGISTICS SUPPORT
CLIN 0002, 0003, 0004, and 0006 - COST REIMBURSABLE

C-3.1 Contractor Provided

The Contractor shall provide supplies, materials, equipment and emergency services not specified
elsewhere in this contract when approved and funded by the Contracting Officer or COR. Such approval
will be provided in the form of a DD 1149 (Task Order) signed by the Contracting Officer or COR (for task
orders within the COR’s funding threshold as delegated by the Contracting Officer in a letter of
appointment). In emergency situations, the Contractor may receive verbal approval, which will be
followed up by written task order within two working days.

C-3.2 Contractor Reimbursement

Reimbursement under CLINs 0002, 0003, 0005 and 0006 shall be for the prime Contractor’s allowable,
allocable and reasonable direct cost of any subcontracts for furnishing supplies, equipment, material and
services specified in Section C-3.0. No additional indirect/overhead costs or fee will be reimbursed.

C-3.3 Contractor Overtime

Reimbursement for overtime, CLIN 0004, shall be for allowable, allocable and reasonable directed
overtime labor costs plus fringe benefits and payroll taxes of the prime Contractor’s regular employees.
Allowable, allocable and reasonable cost will be reimbursed pursuant to FAR, Section 31. No additional
indirect/overhead costs or fee will be reimbursed.

C-3.4 Non-Reimbursement

The Contractor will not be reimbursed under CLINs 0002, 0003, 0004, 0005 or 0006 for any labor costs for
using employees during normal work hours in the performance of any task listed under Section C-3.0. Nor
will the Contractor be reimbursed under CLIN 0002 for equipment costs using Government-furnished or
Contractor-furnished equipment in the performance of any task listed under Section C-3.0.

CLIN 0002 — Services and Equipment/Supplies/Materials Requiring a Task Order

Maintenance and Repair: The Contractor shall provide maintenance and repair beyond preventive
maintenance as directed by the Contracting Officer or COR.

The following procedures apply:

Contractor-initiated:

The Contractor identifies in writing to the COR any maintenance which is beyond preventive maintenance
and minor repair. The written request shall include the following information:

Description of deficiency. Description of corrective action(s). Description of work. Proposed
performance period. Estimated subcontract cost.
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The Contractor identifies in writing to the COR the need for supplies, materials and/or equipment which
are not provided under this contract as Government-furnished or Contractor-furnished. The written request
shall include the following information:

Item description. Source of supply. Purchase description. Delivery date. Estimated dollar amount

If approved, a task order will be shipped directing the Contractor to proceed. The Contractor shall obtain
consent to subcontract when required by and pursuant to Clause 1400.09(F) and shall subcontract for the
supplies, materials, equipment or subcontract work to a responsible Contractor who is in the business of
performing similar work.

Government-initiated:

The Government will determine the need to accomplish maintenance which is beyond preventive
maintenance and a written task order will be shipped directing the Contractor to proceed.

The Government identifies the need for supplies, materials and/or equipment. If purchase through the
Contractor is approved, a task order directing the Contractor to proceed will be shipped.

The Contractor shall obtain consent to subcontract when required pursuant to Clause 1400.09(F) and shall
subcontract for the supplies, materials, equipment or subcontract work to a responsible Contractor who is in
the business of performing similar work.

CLIN 0002AA — Services and Equipment/Supplies/Materials Not Requiring a Written Task Order

The Contractor is not required to obtain a written task order for the following services, supplies or
equipment/materials. The Contractor shall however, when required by the subcontracts clause, obtain
consent to subcontract pursuant to the General Provisions entitled SUBCONTRACTS (COST-
REIMBURSEMENT AND LETTER CONTRACTS), FAR 52.244.2 (Alt 1).

e Heating system repairs.

e Diesel Fuel (for diesel driven generators, diesel driven pump).

e Diesel driven generator and emergency fire pumps (parts and supplies).

e Calibration of fill stand meters, pipeline meters, pressure gauges

e Cleaning of the oil/water separator.

e Annual check of automated fire alarm system.

e Annual inspection of fire suppression system

e Annual lab testing of fire foam

e Filter elements and parts and supplies.

e Reimbursable telephone charges (must be supported by detailed account information).

e Meter tickets (90 day supply).

e Cost of analysis/testing required by the NPDES and other miscellaneous analysis/testing required
by the ground water monitoring program.

CLIN 0003 — Emergency Services

Emergency Services: Emergency services include repairs or services required immediately to permit
performance of the contract and/or eliminate hazards to life or property following a breakdown of facilities
or equipment, accident, fire, or product spill.
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Emergency Services include, but are not limited to the following:

e Repair to fire suppressions systems and all supplies, materials, and parts required to complete the

repair.

Repair of pipeline leaks and all supplies, materials, and parts required to complete the repair.

Sump pump repairs.

Tank repairs and cleanup.

e Fence repairs needed to repair large holes that are potential security problems and all supplies,
materials, and parts required to complete the repair.

e Security lighting and system repairs and all supplies and materials required to complete the repair.

e Heating system repairs and all supplies and materials required to complete the repair.

The following procedures shall be followed:

The Contractor shall report to the Contracting Officer, Defense Energy Region and the COR, the
emergency immediately by telephone. The Contracting Officer or COR will verify that an emergency
actually exists and orally direct the Contractor to continue work under CLIN 0003 for subcontracted
services and supplies and CLIN 0004 for authorized overtime. Oral direction will be confirmed in writing
by the Contracting Officer by the end of the next normal workday. The Contractor shall obtain consent to
subcontract when required pursuant to the General Provisions entitled SUBCONTRACTS (COST-
REIMBURSEMENT AND LETTER CONTRACTYS), FAR 52.244.2 with Alt 1.

CLIN 0004 - Overtime

The Contractor will be reimbursed for the direct cost plus allowable and allocable fringe benefits and
payrolls taxes for overtime worked by the Contractor employees pursuant to the provisions of this contract
and the clause entitled PAYMENT FOR OVERTIME PREMIUMS (FAR 52.222-2) within the following
additional approval restrictions.

The following procedures shall apply:

The Contractor shall not work overtime nor shall be reimbursed without prior approval of the Contracting
Officer or COR pursuant to FAR 52.222-2.

If the Contractor works overtime pursuant to FAR 52.222-2(a), the Contractor shall notify the Contracting
Officer and the Defense Energy Region within 72 hours of telephonic notification of the emergency.
Overtime information shall include, but not be limited to, the following:

e Number of overtime hours worked by position/employee.

e Total number of overtime hours worked.

e Direct labor cost plus fringe benefits and payroll taxes per hour for each labor category.
e Total estimated cost of overtime labor.

The Contractor will not be reimbursed for overtime expenses for emergency repairs or cleanup when those
emergencies resulted from the fault, negligence, bad faith or misconduct of the Contractor, its employees or
agents. If the Contractor employee(s) works overtime during the normal work hours specified in Section
C-1.9, it shall be at the Contractor’s expense. The Government will not reimburse the Contractor under
CLIN 0003 for such overtime worked by Contractor employee(s).
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CLIN 0005 — Emergency Spill Response Services

Tier Il and Tier 111 emergency spill response services include services required to permit performance of
the contract and/or immediately initiate clean up in the event of product spill or other environmental
mishap beyond Tier | response required under CLIN 0001.

Emergency Spill Response Services include, but are not limited to, the following:

Clean up associated with the discovery of a product spill (i.e., pipeline leak, tank leak, etc.). Repair to
clean up and control equipment/system and all supplies, materials, and parts required to complete the
repair. Emergency response to spill and leaks. Disposal services for waste, both hazardous and non-
hazardous.

The following procedures shall be followed:

The Contractor shall report to the Contracting Officer, Defense Energy Region and the COR, the spill
response required immediately by telephone. The Contracting Officer or COR will verify that a spill
response requirement actually exists and orally direct the Contractor to continue work under CLIN 0003 for
subcontracted services and supplies and CLIN 0003 for overtime. Verbal direction will be confirmed in
writing by the Contracting Officer by the end of the next normal workday.

The Contractor shall obtain consent to subcontract when required pursuant to the General Provisions
entitled SUBCONTRACTS (COST-REIMBURSEMENT AND LETTER CONTRACTS), FAR 52-244.2
with Alt 1.

CLIN 0006 —Maintenance Repair and Environmental (MRE)

Maintenance and repair services include, but are not limited to, the following:
e Maintenance and repair that is sponsored and funded by the DLA/DESC Maintenance & Repair
Program
e Each request will be supported by a Maintenance and Repair Project Number (i. e., Project
Number HOO 05-XX).
e Each transaction will be identified and charged to Cost Code MREP.
e Maintenance and Repair services may include, but are not limited to the following:
Tank Cleaning, Tank Cleaning waste disposal.
Tank repairs.
Pipeline Maintenance and Repairs.
Fire Suppression System Maintenance and Repair.
Tank Dike repairs.
Pipeline Manifold Maintenance and Repairs including valve replacement and installation.
Hydrant System Maintenance and Repair.
Miscellaneous Maintenance and Repair such as building and facilities maintenance.

The following procedures shall be followed:
e The Contractor shall report to the COR the Maintenance and Repair requirement
immediately by telephone.

e The Contracting Officer or COR will verify the requirement exist and notify the Facilities
Management Branch relative to the maintenance and repair requirement.
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The following apply to CLINs 0002 through 0006:

Logistics Fund Statement: The Contractor shall provide a Logistics Fund Statement by the fifth day of
each month to the Contracting Officer and Defense Energy Region.

Contractor Purchasing Standard Operational Procedures: The Contractor shall establish and maintain
purchasing standard operational procedures acceptable to the Government. As a minimum, the Contractor
shall comply with the following requirements:

The Contractor shall only purchase services and materials from companies who are qualified and engaged
in the type of repairs being provided or engaged in providing or manufacturing materials being purchased.

Requirement for Competition: In all cases of commercial procurement, except procurement with the
total money value of $2,500.00 or less, a minimum of three quotations (verbal or written) shall be obtained
and the award shall be to the lowest, responsible, responsive bidder. However, in all cases, regardless of
dollar value and urgency, the Contractor shall not award a contract unless it has been determined that the
price is fair and reasonable. Documentation for this determination shall be included in the task order file.

The Contractor shall procure materials and services at the most advantageous prices with due regard for
prompt delivery of satisfactory credits and other benefits. The Contractor shall also take all actions
necessary to obtain applicable tax exemptions, reductions and refunds. Reimbursement cost shall be the
net cost after taking discounts, rebates, allowances, credits, tax exemptions, reductions and refunds and
other benefits.

The Contractor shall prepare a Standard Operating Procedure (SOP) on the Contractor’s purchasing
policies and procedures to include, but not be limited to, maintenance of purchasing records, policies and
procedures on emergency purchases, subcontract, termination, source selection and contract administration.
The Contractor shall submit the SOP to the Contracting Officer for review and consent, a copy shall also
be sent to the Defense Energy Region. After consent, the Contractor shall adhere to those procedures
unless further reviews of such procedures and policies by the Contracting Officer during the life of the
contract reveal deficiencies in the Contractor’s purchasing standard operational procedures. Such
deficiencies include, but are not limited to, a Contracting Officer’s determination that the Contractor’s
purchasing standard operational procedures do not provide sufficient protection of the expenditure of
Government funds and are, therefore, unacceptable. The Contracting Officer shall notify the Contractor in
writing within 14 calendar days of the Contracting Officer’s determination of deficiencies in the
Contractor’s purchasing standard operational procedures. The Contractor shall revise its purchasing
standard operational procedures so that it is acceptable to the Contracting Officer. The Contracting Officer
will review the Contractor’s purchasing methods when determined necessary by the Contracting Officer
during the life of the contract.

NOTE: THE SOP SHALL BE SUBMITTED TO THE CONTRACTING OFFICER NOT LATER
THAN 30 DAYS AFTER CONTRACT AWARD.
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Appendix A
GOVERNMENT-FURNISHED FACILITIES

Government Facilities: The description of the Government facility is provided as an approximate list of
equipment and facilities that make up the terminal and is not intended to be an all-inclusive list. The
Government reserves the right to replace defective and worn-out facilities and equipment and to improve
and modernize the terminal Government facilities for use by the Contractor in the performance of this
contract are as follows:

A tank farm located on the northwest corner of MacDill AFB in Tampa, FL. MacDill AFB is located at the

end of Dale Mabry Highway (which ends at the MacDill AFB main gate) in Tampa, FL.

Three (3), 55,000 barrel welded steel roof tanks; one (1), 35,000 barrel welded steel floating roof tank.
Shell capacity is 190,000 barrels.

Tampa Tankage
As of April 2001
Shell Capacity | Safe Max Fill | Last Cleaned/
Tank # Product (Bbls) (bbls) Inspected Notes
01 JP8 52,253 49,339 API 653 Next Inspection
September 2000 September 2010
02 JP8 51,071 47,414 API 653 Next Inspection
September 2000 March 2010
03 JP8 53,949 50,331 API 653 Next Inspection
September 2000 January 2010
04 JP8 31,332 30,063 April 1995 Out of Service, Year
2002
Total JP8 188,605 177,147

Building 1122: One administration building consisting of approximately 1,440 square feet, which includes
a conference/break room area, the QSR's office, terminal administration office area, and two bathrooms.

Building 1119: One fuel sample storage/ Lab building all concrete, approximately 252 square feet.

Building 1123: One pump station and manifold shed type shelter approximately 900 square feet

Building 1097: One emergency power generator building approximately 108 square feet

Building 1124: One work building, housing fire auxiliary engine, and foam storage tank. Building
combined is approximately 600 square feet, which is utilized to house and support the terminal fire
suppression system facilities and equipment as follows:

Building 1182: Storage building metal 192 sq ft

One fire pump controller master syatem model DCFRA/H30, serial #95707simflex, made by Firetrol, Inc.
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Diesel engine, Caterpillar type 3028 industrial diesel engine, serial number 9ON67933, 1750 full load
RPM, with four 12V batteries. Fire pump, diesel driven type Aurora model 481 (RH), 1000 GPM, head
feet 42 at 1750 RPM, serial #86-65844. Jockey pump, model 935, serial #86-10564, 15 GPM at 115 psi, 3
hp motor and 1000 GPM venture type flow meter. Jockey pump controller, made by Furnas. Concentrate
control system horizontal bladder tank, 1500-gallon capacity, model CCS3-1506HA, serial number
RV1711-AT, made by the Arrow Tank and Engineering Co.

The terminal fire alarm system consists of other system components as follows:

Dry-type package power supply, Cat. No. 108-414, 10 kVA, 10, 480V, to 120/240V,
Serial #29-12/86-183704.

Four emergency light fixtures, model 206, JSC 182, 120/277V.

Fire alarm control unit, flex-alarm model Flex 300, serial #6100-564.

Three ionization-type smoke detectors, model DI4A.

Three thermostatic-type detector, model 66995.

Nineteen infra-red flame detector, model 302056E.

Water tank level detector, #250, TP 204 probe, 115 relay.

Seven high level limit switch, CR53A.

Thirteen standard fire hydrants.

Two dual Hammond Mdl 1400-025-1S, ser# 3050, 3051 injectors located at the terminal manifold mounted
on a raised concrete pad.

Thirty five high pressure sodium vapor photocell controlled security lights mounted on 40-foot poles.
(Note: maintenance of the security lights is accomplished by MacDill AFB personnel). Two sodium vapor
security lights mounted on 20-foot poles.

One 250,000 barrel steel cone roof water storage tank with cathodic protection. Tank is equipped with an
open rung ladder which requires a safety belt when climbing the ladder.

Three separate cathodic protection system with three test points per terminal tanks and pipeline/manifold
system.

Diesel driven generator, Olympian D150P1 with a Perkins model 1000YD diesel engine.

Fuel/Water Separators: one services the pump house and pump house manifold containment area and the
other services the truck loading facility containment area. Total three

5,300 feet of 7' high chain link fence equipped with eight vehicle gates and two walk through gates. The
terminal fence is connected to the base boundary fence.

Truck Fill stand facility consists of two loading racks.
Reclaim Fuel System is located adjacent to the south side of the tank truck loading facility. Fuel to be
reclaimed is manually poured directly into an aboveground 2 ea 550-gallon horizontal welded steel reclaim

and fuel day tank.

Fuel System Icing Inhibitor (FSII)

Page 47



TAMPA, FLORIDA

Antistatic Additive (SDA) System is injected into the northern pipeline at the west side of the tank farm
after the fuel being received has passed through the duplex strainer and prior to entering the receipt
manifold.

Terminal Pipeline and Manifold System: consisting of internal piping is 8,146 feet of four-inch, six-
inch, eight-inch, and twelve-inch diameter pipe within the terminal pipeline (it does not include 1,250 feet
of inactive piping associated with three tanks out of service). There is approximately six miles of off-
terminal pipelines. DFSP Tampa terminal receives product from the Chevron fuel dock and terminal via
two parallel 8-inch pipeline approximately 1-mile-long. DFSP Tampa ships product to MacDill AFB via
one 10-inch pipeline approximately 2-miles-long.

Fire Hydrants, supplied by the fire water pump, are located throughout the terminal. Hand-held dry
chemical fire extinguishers are located in the administration building, fire water pump house, and at the
pump house and tank truck loading facilities. Infrared flame detectors are located in the pump house,
emergency generator shed, truck rack and AST’s 1,2,3, .
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Appendix B
GOVERNMENT-FURNISHED EQUIPMENT

GOVERNMENT PROPERTY: The Contractor shall submit all data required; maintain all records; and
care for, maintain and account for all Government-furnished property IAW Clause 1114. The Contractor
shall be responsible for the equipment and be required to maintain a signed receipt document furnished by
the accountable officer for account number SC0601. Equipment and supply additions to the document may
originate from a number of sources including items obtained by the Contractor (Contractor-acquired), items
provided through Government supply sources and items provided by the Government through Government-
sponsored repair and maintenance services which are not Contractor-acquired (Government-furnished).
When an item of Government property is no longer required, the Government, at its discretion may not
replace the item.

OTHER GOVERNMENT-FURNISHED PROPERTY: In addition to the installed facilities and other
equipment listed in Appendix A, the Government will provide the following supplies and equipment.

Plans: A set of complete plans and electrical diagrams. Plans will show the location of all items of
equipment and will include actual distances from permanent structures to tanks, pipelines, pumps, valves,
bends, and other underground fixtures. The plans and electrical diagrams are to be retained at the operating
location.

Material Inspection and Receiving Reports, DD Form 250 series.

Single Line Item Release Documents, DD Form 1348 series.

Fuel Additives.

Heating Fuel.

Diesel Fuel (for generators).

Emergency Distribution Plan and changes thereto.

All fire suppression equipment (i.e., fire extinguishers, portable and installed fire suppression equipment)
will be provided, overhauled, and when necessary, replaced by the Government. The quantity and type of
fire suppression equipment necessary at the terminal will be determined by the Contracting Officer.

Locks and Keys: as required to secure valves, valve pits, gates, monitoring wells, and buildings. The
Contractor shall, as a minimum, provide a detailed listing at the terminal, of each lock and lock set
indicating the location and use. The Contractor shall also include the names of employees assigned and in
possession of keys and key sets and the method of securing standby and spare keys, locks and lock sets in a
lockable storage container.

Material Safety Data Sheets as required by 29 CFR 1910.1200, Hazard Communication Standard.

Copies of Environmental permits, licenses, plans, etc.

Government-Furnished Equipment/Property Inventory: The Contractor shall maintain a complete,
accurate electronic inventory database. The Contractor shall submit a report of Government-Furnished
equipment/property under Contractor custody. The report will be due to the Contracting Officer no later
than seven months from the start of the contract and annually thereafter in accordance with FAR Part 45,
Sub-part 45.5.

The Contractor’s report shall, as a minimum, provide a complete inventory of all Government-furnished
property under his custody. The Contractor shall identify any and all Government-furnished property
received since the preparation of the last inventory and furnish copies of the source documents (i.e.,
Contractor’s invoice and vendor’s invoice) for each item of Government-furnished property.
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Item National Stock
No. | Nomenclature Number Unit Qty
1 BROTHER FAX 4100 U60298A4J222450 FSC7490 EA 1
2 VCR, SAMSUNG, VHS MDL VR5705 S/N 6RBF401931 FSC5836 EA 1
3 SHREDDER, FELLOWS POWERSHRED 220 FSC7490 EA 1
4 COMPAQ/HP - D530 CMT, SERIAL #USU333081C FSC7020 EA 1
5 KDS - 15 INCH RAD-5, #1540SBC48008838 FSC7020 EA 1
COMPAQ CD-RW, V90 PCI MODEM internal
6 GATEWAY, 17" FLAT SCREEN, SMUL700K0046983 FSC7020 EA 1
MCBASIC MEDIA CONVERTER, S/N 0608-
7 50000202/269 FSC7020 EA 2
8 8 PORT WORKGROUP SWITCH, MODEL EZXS88W FSC7020 EA 1
S/N RA34058021156, LINK SYSTEM
9 BOTTLED WATER COOLER FSC7195 EA 1
10 | LOCKER 711000LOCKER | EA 1
11 | LOCKER 7125398220 EA 1
12 | SHREDDER, FELLOWS PS60-2 FSC7490 EA 1
13 | MAGNAVOX COLOR TV DN1A0422079998 | EA 1
59LGA-
14 | MICROWAVE/TOASTER 311KM00236 EA 1
15 | BOAT, 12' JON, ALUMINUM SEARS, S/N005839 MA221 | FSC1940 EA 1
16 | FIRE EXTINGUISHER, 20LB, ABC 4210-00-889-2492 | EA 8
17 | FIRE EXTINGUISHER, 1016, ABC 4210-00-889-2492 | EA 1
18 | LARGE SPILL STATION (TRUCK BOX) FSC4235 EA 1
19 | SPILL KIT 95-GAL WHEELED OVERPAK FSC4235 EA 1
SIN 222-23220338
20 | FIRE HOSES, 1 1/2"X50' FSC4210 EA 14
21 | LIFE JACKETS FSC4240 EA 2
22 | SPILL KIT, 404-02 FSC4235 EA 1
23 | LARGE RESPONSE REFILL KIT FSC4235 EA 1
24 | LADDER, ALUMINUM, 12 FSC5440 EA 1
ENGINE, 3.5HP, GAS, BRIGGS & STRATTON
25 | W/IGORMAN FSC4320 EA 1
RUPP PUMP, 82D1-9-X, S/N 1273926
26 | GAUGE TESTING SET, PGM-30 FSC6640 EA 1
27 | VISE, MECHANICAL, 10", WILTON FSC5120 EA 1
28 | PUMP, WILDEN, MDL M8B1BNBNBN S/N182021 FSC4320 EA 1
AIR DIAPHRAM
29 | ROTABIN STORAGE BINS 8 SHELVES 7W194 EA 1
30 | ROTABIN STORAGE BINS 5 SHELVES 4TJ66 EA 1
31 | SCULLY CHECK SYSTEM TESTER, 619-1479 & 0861 FSC6625 EA 1
WITH PLUGS & CABLES
32 | THERMOPROBE, 50' FSC6640 EA 1
33 | INAGE TAPE, 50' W/GRADUATED BOB FSC6640 EA 1
34 | A1B, 600GL, S/IN 7300/044 FSC2330 EA 1
35 | FUEL HOSES, 3"'X 8' FSC4720 EA 3
36 | FUEL HOSES, 2"X 12' FSC4720 EA 2
37 | FUEL HOSES, 2"X 25' FSC4720 EA 3
38 | FUEL HOSES, 2"X 50' FSC4720 EA 2
39 | VAPOR RECOVERY HOSE, 4"X10' FSC4720 EA 2
40 | FLASH POINT TESTER(KOEHLER) FSC6640 EA 1
41 | FLASH POINT TESTER(PRECISION SCIENTIFIC) FSC6640 EA 1
42 | SCULLY HIGH LEVEL PROBE SJ4D FSC6695 EA 1
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43 HAND PUMP FSC4320 EA 1
44 OFFICE CHAIRS, QSR'S FSC4320 EA 2
45 GOLF CART, 2001 YAMAHA, JN6-607432, F423650 FSC2310 EA 1
46 3700 PSI PRESSURE WASHER, MODEL 20210 FSC9999 EA 1
47 ROTATING HIGH PRESSURE NOZZLE FOR #43 FSC9999 EA 1
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ACO
AFB
AFHS
API
AQL
ASA
AST
ASTM
ATG
BBLS
BPH
CDR
CFR

Cl
CLIN
CONUS
COR
DER
DESC
DFAMS
DEH
DFSP
DIC
DIEGME
DLA
DoD
DoDAAC
DoDAAD
DSN
EDP
EPA
FAR
FAS
FEMA
FRP

FS

FSli
FSL
GFE
GOCO
1AW
ISSA
JPO
LOA
MBBLS
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Appendix C
ABBREVIATIONS AND ACRONYMS

Administrative Contracting Officer
Air Force Base

Automated Fuel Handling System
American Petroleum Institute
Acceptable Quality Level
Anti-static Additive

Above Ground Storage Tank
American Society for Testing and Materials
Automatic Tank Gauging

Barrels

Barrels per Hour

Contract Discrepancy Report

Code of Federal Regulations
Corrosion Inhibitor

Contract Line Item Number
Continental United States
Contracting Officer's Representative
Defense Energy Region Americas

Defense Energy Support Center (formerly the Defense Fuel Supply Center (DFSC))

Defense Fuel Automated Management System
Department of Environmental Health

Defense Fuel Support Point

Document Identifier Code

Di Ethylene Glycol Monomethyl Ether (a type of FSII)
Defense Logistics Agency

Department of Defense

Department of Defense Activity Address Code
Department of Defense Activity Address Directory
Defense Switched Network

Emergency Distribution Plan

Environmental Protection Agency

Federal Acquisition Regulation

Fuels Automated System

Federal Emergency Management Agency
Facility Response Plan

Facility Spill Coordinator

Fuel System Icing Inhibitor

Low Sulfur Fuel Oil

Government-Furnished Equipment
Government-Owned, Contractor-Operated

In accordance with

Inter-Service Support Agreement

Joint Petroleum Office

Length Overall

One Thousand Barrels
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MCAS
MGAL
MILCON
MILSCAP
MILSPETS
MIRR
MPMS
MRP
MSC
NFPA
NPDES
NSN
olcc
OPA
0SC
OSHA
PCO
PH

PM
PMI
POL
POS
PQA
PWS
QASP
QCP
SCBA
SDA
SIOATH
SoP
SPCC
TSN
usT
VCR
VIN
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Marine Corps Air Station

One Thousand Gallons

Military Construction

Military Standard Contract Administration Procedures
Military Standard Petroleum System

Material Inspection and Receiving Report (DD Form 250 Series)
Manual of Petroleum Measurement Standards
Maintenance and Repair Project

Military Sealift Command

National Fire Protection Association

National Pollutant Discharge Elimination System
National Stock Number
Office-in-Charge-of-Construction

Oil Pollution Act

On-Scene Coordinator

Occupational Safety and Health Administration
Procuring Contracting Officer

Pump House

Preventive Maintenance

Preventive Maintenance Inspection

Petroleum Oil and Lubrication

Peacetime Operating Stock

Petroleum Quality Assurance

Performance Work Statement

Quality Assurance Surveillance Plan

Quality Control Plan

Self Contained Breathing Apparatus

Static Dissipater Additive

Source Identification and Ordering Authorization
Standard Operating Procedure

Spill Prevention Control and Countermeasure Plan
Transaction Sequence Number

Underground Storage Tank

Video Cassette Recorder

Vehicle Identification Number
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TAMPA, FLORIDA

Appendix D
DEFEINITIONS

Allowable In-transit tolerance factor: Is 0.2% for cargos not requiring cleaning, gas-freeing, drop/strip;
0.3% for cargos requiring drop/strip; 0.5% for cargos requiring gas-freeing and cleaning: The amount of
fuel which might be lost or gained under normal operating conditions while in transit. Calculation: Divide
guantity gained or lost by the quantity shipped; multiply by 100 to convert the decimal figure to a
percentage factor.

Allowable Storage tolerance factor of 0.25%: The amount of fuel which might be lost or gained under
normal operating conditions during storage. Calculation: Divide quantity gained or lost for the month
(variance between book and physical inventory) by the sum of the beginning inventory, receipts and gains
through re-grade and additive injections; multiply by 100 for percentage factor.

Automotive Gasoline (MOGAS): A volatile mixture of liquid hydrocarbons, generally containing small
amounts of additives, suitable for use as a fuel in spark-ignition internal combustion engines. ASTM D-
439 provides additional detailed chemical and physical characteristics of unleaded and leaded gasoline.

Aviation Gasoline (AVGAS): Gasoline based fuels used in piston driven aircraft. Specifications for these
fuels are provided in ASTM D-910.

Barrel: 42 U.S. gallons.

Contracting Officer: Includes the Procurement Contracting Officer (PCO) and the Administrative
Contracting Officer (ACO).

Correlation Testing: The testing of POL products (three times a year). A program that provides a means
to crosscheck and monitor the accuracy of local test procedures.

Class C Laboratory: A facility with the capability of testing samples to determine specific gravity, flash
point, color and appearance, including visible sediment and water.

Class B Laboratory: A facility with the capability of conducting all tests which a Class C Laboratory can
perform as well as any additional testing required to evaluate samples for contamination; in particulate, for
controlling the re-injection of pipeline interface products, any characteristics susceptible to deterioration
because of age, and any principle characteristics most likely to have been affected in the course of moving
the product.

Class A Laboratory: A facility with the capability of conducting all tests which Class B and Class C
Laboratories perform as well as additional testing required to obtain a complete specification inspection.

Diesel Fuel: Diesel fuels are used on compression ignition engines in which air enters the engine at
atmospheric pressure or is forced in under higher pressure by a pump or blower. Diesel fuels are used to
operate compression ignition engines in submarines, gas turbines, destroyer escorts, landing craft,
stationary equipment and in other auxiliary units.
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TAMPA, FLORIDA

Types and Grades

F76, Fuel, Naval Distillate, MIL-F-16884, is suitable for use in compression ignition engines in
submarines and shipboard operations at all temperatures above 10 degrees Fahrenheit.

DE-1, is a winter grade diesel fuel intended for use in high-speed automotive diesel engines and gas turbine
engines other than aircraft, in areas in which ambient temperatures as low as -32 degrees Celsius may
occur. This grade may be used for medium-speed stationary engine applications.

DE-2, is a regular-grade diesel fuel oil intended for use in all automotive high-speed/medium-speed engine
applications and gas turbine engines other than aircraft.

Fuel Additives: Chemicals added to petroleum products to inhibit undesirable characteristics.

Fuel System Icing Inhibitor (FSII): This additive prevents airframe fuel system, engine filter and engine
fuel control icing.

Static Dissipater Additive (SDA): This additive increases the fuel’s conductivity and helps relax static
electric charges, which are produced during fuel handling operations. Used primarily in JP4. The Navy
utilizes relaxation chambers to control static electric charge build-up. Also referred to as Anti-Static
Additive (ASA).

Jet Fuel: Jet fuels are used in aircraft turbine engines, ramjet engines and other turbine-powered
equipment. Specifications for jet fuels are provided in MIL-T-5624.

Grade JP5 (NATO Code F-44), is a high flash point (140 degrees F) kerosene type fuel, which was
originally developed for use by carrier based aircraft where a safer fuel other than JP4 was required for
storage aboard the carrier. The vapor pressure of JP5 is normally zero and it is now the principal aircraft
fuel used by the Navy ashore and afloat. JP5 may be used in ground-based turbine and diesel engines.

Grade JP8 (NATO Code F-34), is a kerosene fuel similar to commercial jet fuel, (COMJET) A-1, except
JP8 contains fuel system icing inhibitor as well as other additives. It is also similar to JP5 with respect to
most fuel properties except flash point (100 degrees F minimum) and freeze point. Due to its flash point, it
cannot be used for shipboard operations.

Grade JP4 (NATO Code F-40), is a low flash point wide boiling range petroleum product including both
gasoline and kerosene boiling range components.

COMJET A-1, is arelatively high flash point distillate of the kerosene type used predominately by
commercial and civil aircraft. COMJET A-1 is procured under ASTM D-1655.

Lubrication Oils: Refined from petroleum crude or synthetically prepared compounds and used to
lubricate (i.e., reduce friction, between moving parts). As a result of the reduced friction, moving parts
remain at a cooler temperature and wear less. Generally, chemicals are added to the basic oil during
processing to achieve other desired qualities. Many oils in use have a viscosity rating; i.e. a numeric
expression of the degree to which the oil resists flow under an applied force.
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TAMPA, FLORIDA

Types and Grades

Neat Fuel: Petroleum product that meets procurement specifications but has not been injected with one or
more fuel additives (i.e., FSII, SDA and /or CI).

Other Maintenance and Repair: Maintenance and repair beyond that defined as preventive is other
maintenance and repair. This includes unplanned repair or replacement of material or components that
show abnormal wear or fail. This maintenance will be approved by the COR and is reimbursable under
CLIN 0002 (See Section C-3.0, CLIN 0002).

Preventive Maintenance: Preventive maintenance is a program of recurrent periodic or cyclic scheduled
work designed to preserve and maintain equipment, apparatus or facilities in such condition that they may
be effectively used for their intended purpose.

Throughput: Receipts plus shipments divided by two equals terminal throughput.
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Appendix E
REGULATIONS

The following is a brief list of the regulations referenced in Section C of the PWS and is not an all-

inclusive listing. It is incumbent upon the Contractor to ensure full compliance with all Federal, State and

Local laws and regulations.

Regulation Title
2CCR3 Title2, Division 3, Chapter 1, Article 5, paragraph 2395 Spill
Containment for Transfer Operations
29 CFR Title 29, Labor
33 CFR 154 Oil Pollution Regulations for Marine Transfer Facilities
40 CFR 112 Oil Pollution Prevention
40 CFR 122 Ballast Water and NPDES Permits
40 CFR 260-268 EPA Hazardous Ballast Handling and Disposal Program
49 CFR 194 DOT Onshore Pipeline Regulations
49 CFR 195 Transportation of Hazardous Liquids by Pipeline
49 CFR 199 Drug and Alcohol Testing
APl MPMS API Manual of Petroleum Measurement Standards (MPMS), Chapter

8, Section 1, Manual Sampling of Petroleum and Petroleum Products
and Section 2, Automatic Sampling of Petroleum and Petroleum
Products

Florida Code of Regulations

Title, all applicable

DoD 4140.25-M

DoD Management of Bulk Petroleum Products, Natural Gas and Coal

DoD 4150.7 DoD Pest Management Program
FAR 52.222-2 Payment for Overtime Premiums
FAR 52.244-2 Subcontracts (Cost Reimbursement and Letter Contracts)

FAR part 45, sub-part 45-5

Government Property, Management of Government Property in the
Possession of Contractors

FAR Section 31

Contract Cost Principles and Procedures

MIL-STD-161

Military Standard Identification Methods for bulk Petroleum Product
Systems

MIL-HDBK 844 (AS)

All Applicable

National Fire Codes

NFPA National Fire Codes

National Association of
Corrosion Engineer (NACE)
Standards

Cathodic Protection Testing
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TAMPA, FLORIDA

EXHIBIT 1

DESP TAMPA HISTORICAL RECEIPTS (JANUARY 2003 — 2005 AND PROJECTION)

RECEIPTS - January 2003 through December 2003

Fuel Type Mode of Receipt Number of Receipts | Quantity Received (bbls)
JP8 Tank Truck 0 0
Tanker 9 501,555

Pipeline 0 0

Total 9 501,555

RECEIPTS - January 2004 through December 2004

Fuel Type Mode of Receipt Number of Receipts | Quantity Received (bbls)
JP8 Tank Truck 0 0
Tanker 11 728,802

Pipeline 0 0

Total 11 728,802

RECEIPTS - January 2005 through December 2005

Fuel Type Mode of Receipt Number of Receipts | Quantity Received (bbls)
JP8 Tank Truck 0 0
Tanker 11 726,715

Pipeline 0 0

Total 11 726,715

PROJECTED RECEIPTS - January 2006 through December 2006

Fuel Type Mode of Receipt Number of Receipts | Quantity Received (bbls)
JP8 Tank Truck 0 0
Tanker 10 800,000
Pipeline 0 0
Total 10 800,000
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EXHIBIT 2
DESP TAMPA HISTORICAL SHIPMENTS (JANUARY 2003 — 2005 AND PROJECTION)

SHIPMENTS - Januar

y 2003 through December 2003

Fuel Type Mode of Issue Number of Quantity Shipped
Shipments (bbls)
JP8 Tank Truck 303 159,190
Tanker 0 0
Pipeline 43 258,337
Total 346 417,527

SHIPMENTS - Januar

y 2004 through December 2004

Fuel Type Mode of Shipments | Number of Quantity Shipped
Shipments (bbls)
JP8 Tank Truck 492 196,634
Tanker 0 0
Pipeline 70 433,928
Total 562 630,562

SHIPMENTS - Januar

y 2005 through December 2005

Fuel Type Mode of Shipments | Number of Quantity Shipped
Shipments (bbls)
JP8 Tank Truck 491 194,170
Tanker 0 0
Pipeline 70 404,818
Total 561 598,988

PROJECTED SHIPMENTS - January 2006 through December 2006

Fuel Type Mode of Shipments | Number of Quantity Shipped
Shipments (bbls)
JP8 Tank Truck 471 600,000
Tanker 0 0
Pipeline 66 200,000
Total 537 800,000
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